Call Order: 5 **Contract ID:** 023987.00 **Contract Time:** 37 WORKING DAYS

Letting Date: April 07, 2021 11:00 **District(s):** SOUTHERN REGION **Counties:** CUMBERLAND

Contract Description: YARMOUTH MAIN STREET (ROUTE 115) MILL & FILL **Project(s):** 2398700, 2458700

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
CROOKER CONSTRUCTION LLC PO BOX 5001 TOPSHAM ME 04086-5001	3/18/2021 11:12:15 AM				
	Phone: (207)729-3331		Fax: (207)725-0926		
SHAW BROTHERS CONSTRUCTION, INC. 341 MOSHER ROAD GORHAM ME 04038	3/19/2021 8:40:14 AM				
	Phone: (207)839-2552		Fax: (207)839-6239		
PIKE INDUSTRIES, INC. 95 WESTERN AVENUE FAIRFIELD ME 04937	3/19/2021 9:25:18 AM	1			
	Phone: (877)240-2530		Fax: (207)453-2557		
DAGLE ELECTRICAL CONSTRUCTION CORP. 68 industrial way BRENDANR@DECCORP.COM wilmington MA 01887-3434	3/23/2021 9:59:23 AM				
	Phone: (978)267-4544		Fax: (781)937-7678		
GLIDDEN EXCAVATING & PAVING, INC. 326 NEW PORTLAND RD. TODD@GLIDDENPAVING.COM GORHAM ME 04038	3/25/2021 6:47:12 AM				
	Phone: (207)856-9990		Fax: (207)856-9998		