Call Order: 3 **Contract ID:** 024239.00 **Contract Time:** 08/30/24 COMPLETION DATE

Letting Date: December 21, 2022 11:00 **District(s):** STATEWIDE **Counties:** STATEWIDE

Contract Description: REPLACEMENT OF CHANGEABLE MESSAGE SIGNS **Project(s):** 2423900

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
MOULISON ELECTRIC, INC. PO BOX 348 BIDDEFORD ME 04005	11/30/2022 9:47:49 AM				
	Phone: (207)282-0759		Fax:		
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	12/6/2022 12:23:40 PM				
	Phone: (207)865-0000		Fax: (207)865-4836		
ROADSAFE TRAFFIC SYSTEMS, INC. PO BOX 357 MDIMARTINO@ROADSAFETRAFFIC.COM AVON MA 02322	12/12/2022 2:21:14 PM				
	Phone: (508)580-6700		Fax: (508)580-5167		
ROADSAFE TRAFFIC SYSTEMS, INC. PO BOX 357 MDIMARTINO@ROADSAFETRAFFIC.COM AVON MA 02322	12/7/2022 2:18:34 PM				
	Phone: (508)580-6700		Fax: (508)580-5167		
LAJOIE ELECTRIC & CONTROL SERVICE INC 34 INDUSTRIAL ST PO BOX 1351 PRESQUE ISLE ME 04769	12/8/2022 7:57:24 AM				
	Phone: (207)762-0670		Fax:		
NORTH EAST TRAFFIC CONTROL SERVICES, INC. 8 SCOBEE CIRCLE PLYMOUTH MA 02360	12/15/2022 12:10:30 PM				
	Phone: (508)746-4450		Fax:		