Call Order: 1 **Contract ID:** 025150.00 **Contract Time:** 11/30/18 COMPLETION DATE

Letting Date: November 07, 2018 11:00 **District(s):** EASTERN REGION **Counties:** PISCATAQUIS

Contract Description: BROWNVILLE - SLOPE STABILIZATION **Project(s):**

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
GARDNER CONSTRUCTION ENTERPRISES LLC. PO BOX 6209 RANDY@GARDNERCONSTRUCTIONENTERPRISES.COM HERMON ME 04402	10/30/2018 6:37:14 AM Phone: (207)478-6369			Fax: (207)945-3595	
T BUCK CONSTRUCTION, INC. 302B AUBURN ROAD TURNER ME 04282	10/31/2018 8:21:13 AM Phone: (207)783-6223			Fax: (207)782-5166	
GORDON CONTRACTING INC. 627 NORTH DEXTER RD SANGERVILLE ME 04953	11/1/2018 11:58:00 AM Phone: (207)876-3798			Fax: (207)876-3799	