Call Order: 2 **Contract ID:** 025449.00 **Contract Time:** 10/31/27 COMPLETION DATE

Letting Date: April 08, 2026 11:00 **District(s):** MIDCOAST REGION **Counties:** LINCOLN

Contract Description: NEWCASTLE, MEADOW BROOK BRIDGE REPLACEMENT **Project(s):** 2544900

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 369 LEVANT ME 04456	3/18/2026 10:13:45 AM Phone:				
			Fax:		
PRATT & SONS, INC. PO BOX 236 MECHANIC FALLS ME 04256-0236	3/18/2026 10:21:06 AM Phone: (207)345-3311		Fax: (207)345-3313		
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	3/19/2026 8:49:04 AM Phone: (207)848-2795	1	Fax: (207)848-2903	1	
EASTERN EDGE TRAFFIC RENTALS 3 Future Way Hamden ME 04444	3/20/2026 7:05:42 AM Phone: (207)401-2294		Fax:		
Valtir 15601 Dallas Parkway Suite 525 Addison TX 75001	4/3/2026 10:33:13 AM Phone:		Fax:		
CERTERRA INSTRUMENTATION AND MONITORING LLC 13 Fern Avenue Collingswood NJ 08108	4/7/2026 7:20:18 AM Phone: (856)229-1012		Fax:		