Call Order: 8 **Contract ID:** 025919.00 **Contract Time:** 01/31/24 COMPLETION DATE

Letting Date: October 04, 2023 11:00 **District(s):** SOUTHERN REGION **Counties:** CUMBERLAND

Contract Description: FRYE ISLAND: RE-WIRING OF FRYE ISLAND FERRY TERMINAL **Project(s):** 2591900

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
DAGLE ELECTRICAL CONSTRUCTION CORP. 68 industrial way tgilbert@deccorp.com wilmington MA 01887-3434	9/18/2023 1:52:22 PM Phone: (207)844-3789 Fax: (781)937-7678				
DAGLE ELECTRICAL CONSTRUCTION CORP. 68 industrial way tgilbert@deccorp.com wilmington MA 01887-3434	9/29/2023 12:47:50 PM Phone: (207)844-3789 Fax: (781)937-7678				