Call Order: 6 **Contract ID:** 026097.00 **Contract Time:** 10/23/26 COMPLETION DATE

Letting Date: December 17, 2025 11:00 **District(s):** EASTERN REGION **Counties:** PENOBSCOT

Contract Description: DIXMONT, CROCKER BROOK BRIDGE REPLACEMENT **Project(s):** 2609700

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 369 LEVANT ME 04456	12/1/2025 6:51:30 AM				
	Phone:		Fax:		
T BUCK CONSTRUCTION, INC. 302B AUBURN ROAD TURNER ME 04282	12/1/2025 9:47:33 AM				
	Phone: (207)783-6223		Fax: (207)782-5166		
NEW ENGLAND INFRASTRUCTURE INC. 16 BRENT DRIVE HUDSON MA 01749	12/1/2025 11:07:59 AM				
	Phone: (978)293-3535		Fax: (978)293-3555		
MCNAMEE CONSTRUCTION CORP. PO BOX 182 154 ROUTE 202 LINCOLNDALE NY 10540	12/3/2025 9:53:01 AM				
	Phone: (914)243-5910		Fax: (914)243-5912		
HUGHES BROTHERS INC. 719 MAIN ROAD NORTH HAMPDEN ME 04444	12/4/2025 7:36:09 AM				
	Phone: (207)942-4606		Fax: (207)942-5635		
DEVOE CONSTRUCTION 41 Furlong Road PO BOX 190 EAGLE LAKE ME 04739	12/4/2025 7:40:58 AM				
	Phone: (207)436-4070		Fax:		
EASTERN EDGE TRAFFIC RENTALS 3 Future Way Hamden ME 04444	12/5/2025 1:44:52 PM				
	Phone: (207)401-2294		Fax:		
WYMAN & SIMPSON, INC. 910 MAIN STREET, RT. 197 PO BOX 40 RICHMOND ME 04357	12/12/2025 10:40:57 AM				
	Phone: (207)737-4471		Fax: (207)737-8565		