Call Order: 1 **Contract ID:** 026180.00 **Contract Time:** 09/19/26 COMPLETION DATE

Letting Date: February 04, 2026 11:00 **District(s):** SOUTHERN REGION **Counties:** CUMBERLAND

Contract Description: CUMBERLAND, NOYES BRIDGE REPLACEMENT **Project(s):** 2618000

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	1/14/2026 10:03:29 AM	1		1	
	Phone: (207)848-2795		Fax: (207)848-2903		
WYMAN & SIMPSON, INC. 910 MAIN STREET, RT. 197 PO BOX 40 RICHMOND ME 04357	1/15/2026 10:06:05 AM				
	Phone: (207)737-4471		Fax: (207)737-8565		
PRATT & SONS, INC. PO BOX 236 MECHANIC FALLS ME 04256-0236	1/28/2026 2:04:28 PM				
	Phone: (207)345-3311		Fax: (207)345-3313		
NEW ENGLAND INFRASTRUCTURE INC. 16 BRENT DRIVE HUDSON MA 01749	1/28/2026 3:41:32 PM				
	Phone: (978)293-3535		Fax: (978)293-3555		
MCNAMEE CONSTRUCTION CORP. PO BOX 182 154 ROUTE 202 LINCOLNDALE NY 10540	1/28/2026 3:42:12 PM				
	Phone: (914)243-5910		Fax: (914)243-5912		
EASTERN EDGE TRAFFIC RENTALS 3 Future Way Hamden ME 04444	1/28/2026 3:42:41 PM				
	Phone: (207)401-2294		Fax:		
GORDON CONTRACTING INC. 627 NORTH DEXTER RD SANGERVILLE ME 04479	2/4/2026 2:03:47 PM				
	Phone: (207)876-3798		Fax: (207)876-3799		
SMT Flagging, LLC 685 Congress Street Portland ME 04102	2/4/2026 1:54:04 PM				
	Phone: (207)415-6699		Fax:		