Call Order: 6 **Contract ID:** 026184.00 **Contract Time:** 10/29/27 COMPLETION DATE

Letting Date: March 11, 2026 11:00 **District(s):** SOUTHERN REGION **Counties:** ANDROSCOGGIN

Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT **Project(s):** 2618400

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
REED & REED, INC. PO BOX 370 WOOLWICH ME 04579-0370	2/12/2026 9:09:30 AM Phone: (207)443-9747 Fax: (207)443-2792				
T BUCK CONSTRUCTION, INC. 302B AUBURN ROAD TURNER ME 04282	2/12/2026 9:09:31 AM Phone: (207)783-6223 Fax: (207)782-5166				
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	2/12/2026 12:55:41 PM Phone: (207)848-2795 Fax: (207)848-2903	1		1	
SCOTT CONSTRUCTION CORPORATION 95 McAlister Farm Road GSCOTT207@GMAIL.COM Portland ME 04103	2/17/2026 11:35:05 AM Phone: (207)632-0521 Fax: (207)206-8892	1		1	
EASTERN EDGE TRAFFIC RENTALS 3 Future Way Hamden ME 04444	2/17/2026 3:17:17 PM Phone: (207)401-2294 Fax:				
J.R. Vinagro Corporation 2208 Plainfield Pike Johnston RI 02919	2/18/2026 9:43:31 AM Phone: (401)339-9229 Fax:				
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 369 LEVANT ME 04456	2/18/2026 1:45:28 PM Phone: Fax:				
White Cap 23 Leighton Road Augusta ME 04330	2/18/2026 2:09:45 PM Phone: Fax:				
Bridge Rubber Bearing LLC 15467 State Highway 64 W Tyler TX 75704	2/19/2026 3:23:35 PM Phone: Fax:				

Call Order: 6 **Contract ID:** 026184.00 **Contract Time:** 10/29/27 COMPLETION DATE

Letting Date: March 11, 2026 11:00 **District(s):** SOUTHERN REGION **Counties:** ANDROSCOGGIN

Contract Description: SABATTUS, SABATTUS RIVER BRIDGE REPLACEMENT **Project(s):** 2618400

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
MCNAMEE CONSTRUCTION CORP. PO BOX 182 154 ROUTE 202 LINCOLNDALE NY 10540	2/19/2026 3:23:35 PM Phone: (914)243-5910 Fax: (914)243-5912				