Call Order: 1 **Contract ID:** 026679.00 **Contract Time:** 06/11/21 COMPLETION DATE

Letting Date: November 18, 2020 11:00 **District(s):** MIDCOAST REGION **Counties:** SAGADAHOC

Contract Description: BOWDOINHAM, INSTREAM CULVERT REPLACEMENTS **Project(s):**

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	10/21/2020 8:59:22 AM				
	Phone: (207)865-0000		Fax: (207)865-4836		
PRATT & SONS, INC. 225 HARRIS RD. MINOT ME 04258	10/21/2020 10:37:06 AM				
	Phone: (207)345-3311		Fax: (207)345-3313		
ST. LAURENT & SON, INC 20 HIGHLAND SPRING RD LEWISTON ME 04240	10/21/2020 11:30:05 AM				
	Phone: (207)784-7944		Fax: (207)784-6592		
CROOKER CONSTRUCTION LLC 103 LEWISTON ROAD TOPSHAM ME 04086	10/22/2020 9:48:35 AM				
	Phone:		Fax:		
CHASE EXCAVATION INC. 56 GRAY ROAD FALMOUTH ME 04105	10/26/2020 7:36:01 AM				
	Phone: (207)797-9093		Fax: (207)797-4655		
T BUCK CONSTRUCTION, INC. 302B AUBURN ROAD TURNER ME 04282	10/27/2020 11:47:04 AM				
	Phone: (207)783-6223		Fax: (207)782-5166		
NSI Contracting 6 Wright Ave Merrimack NH 03054	10/29/2020 12:06:56 PM				
	Phone: (603)377-7437		Fax:		