Call Order: 4 **Contract ID:** 027174.02 **Contract Time:** 10/31/26 COMPLETION DATE

Letting Date: May 06, 2026 11:00 **District(s):** MIDCOAST REGION **Counties:** SAGADAHOC

Contract Description: WOOLWICH, ROUTE 127, LC#228492 CULVERT REPLACEMENT **Project(s):**

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
EASTERN EDGE TRAFFIC RENTALS 3 Future Way Hamden ME 04444	4/15/2026 10:01:13 AM Phone: (207)401-2294			Fax:	
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	4/15/2026 12:33:18 PM Phone: (207)848-2795	1		1 Fax: (207)848-2903	
GCA CONSTRUCTION 36 Oak Hill Road Temple ME 04984	4/16/2026 8:53:14 AM Phone: (207)491-2520			Fax:	
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 369 LEVANT ME 04456	4/17/2026 12:45:49 PM Phone:			Fax:	
PRATT & SONS, INC. PO BOX 236 MECHANIC FALLS ME 04256-0236	4/29/2026 12:52:27 PM Phone: (207)345-3311			Fax: (207)345-3313	
C & C CONSTRUCTION AND SEPTIC SERVICES 1258 Maine Road Phippsburg ME 04562	4/30/2026 1:19:57 PM Phone: (207)751-3715			Fax:	
Ashlar Structural LLC 421 E Route 59 Nanuet NY 10954	5/1/2026 1:32:18 PM Phone: (845)274-0013			Fax:	
COMPLETE LABOR & STAFFING 24 ORCHARD VIEW DRIVE UNDERDERRY NH 03053	5/4/2026 8:01:02 AM Phone:			Fax:	