Call Order: 3 **Contract ID:** 027323.00 **Contract Time:** 12/18/21 COMPLETION DATE

Letting Date: June 02, 2021 11:00 **District(s):** NORTHERN REGION **Counties:** AROOSTOOK

Contract Description: FORT FAIRFIELD TRUCK STORAGE AND CREW QUARTERS BUILDING **Project(s):**

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
COUNTY ELECTRIC 17 BIRDSEYE AVE. CARIBOU ME 04736	5/18/2021 10:23:55 AM Phone: (207)498-8231 Fax: (207)498-8719				
Greenlaw Electric LLC 33 Brown Street Fort Fairfield ME 04742	5/19/2021 9:10:02 AM Phone: (207)472-6072 Fax:				
BOWMAN CONSTRUCTORS PO BOX 156 552 MOOSEHEAD TRAIL NEWPORT ME 04953	5/21/2021 8:07:24 AM Phone: (207)368-2405 Fax: (207)368-5682				
DEVOE CONSTRUCTION 41 Furlong Road EAGLE LAKE ME 04739	5/25/2021 7:32:58 AM Phone: (207)436-4070 Fax:	1	1	1	