Call Order: 4 **Contract ID:** 027530.00 **Contract Time:** 06/18/27 COMPLETION DATE

Letting Date: January 14, 2026 11:00 **District(s):** SOUTHERN REGION **Counties:** OXFORD

Contract Description: BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT **Project(s):** 2753000

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
White Cap 23 Leighton Road Augusta ME 04330	12/17/2025 2:22:51 PM				
	Phone:		Fax:		
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	12/17/2025 2:26:24 PM				
	Phone: (207)865-0000		Fax: (207)865-4836		
SCOTT CONSTRUCTION CORPORATION 95 McAlister Farm Road GSCOTT207@GMAIL.COM Portland ME 04103	12/18/2025 8:36:06 AM	1		1	
	Phone: (207)632-0521		Fax: (207)206-8892		
EASTERN EDGE TRAFFIC RENTALS 3 Future Way Hamden ME 04444	12/19/2025 6:59:28 AM				
	Phone: (207)401-2294		Fax:		
WILLIAM P. DAVIS EXCAVATION LLC PO Box 758 Hampton NH 03843	12/22/2025 2:49:37 PM				
	Phone: (603)944-5844		Fax:		
WYMAN & SIMPSON, INC. 910 MAIN STREET, RT. 197 PO BOX 40 RICHMOND ME 04357	12/23/2025 2:40:13 PM				
	Phone: (207)737-4471		Fax: (207)737-8565		
Bridge Rubber Bearing LLC 15467 State Highway 64 W Tyler TX 75704	12/29/2025 7:33:29 AM				
	Phone:		Fax:		
NEW ENGLAND INFRASTRUCTURE INC. 16 BRENT DRIVE HUDSON MA 01749	1/6/2026 10:59:20 AM				
	Phone: (978)293-3535		Fax: (978)293-3555		
MCNAMEE CONSTRUCTION CORP. PO BOX 182 154 ROUTE 202 LINCOLNDALE NY 10540	1/12/2026 10:52:37 AM				
	Phone: (914)243-5910		Fax: (914)243-5912		

Call Order: 4 **Contract ID:** 027530.00 **Contract Time:** 06/18/27 COMPLETION DATE

Letting Date: January 14, 2026 11:00 **District(s):** SOUTHERN REGION **Counties:** OXFORD

Contract Description: BROWNFIELD, MERRILLS CORNER BRIDGE REPLACEMENT **Project(s):** 2753000

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
T BUCK CONSTRUCTION, INC. 302B AUBURN ROAD TURNER ME 04282	1/12/2026 1:43:33 PM				
	Phone: (207)783-6223		Fax: (207)782-5166		