Call Order: 2 **Contract ID:** 029290.00 **Contract Time:** 12/31/26 COMPLETION DATE

Letting Date: May 20, 2026 11:00 **District(s):** MIDCOAST REGION **Counties:** SAGADAHOC

Contract Description: GEORGETOWN, EAST & WEST BRIDGE SUBSTRUCTURE REHAB **Project(s):** 2929000, 2931000

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
M & K COMMERCIAL DIVING 1351 STAGE RD FAIRHAVEN VT 05743	5/5/2026 8:26:27 AM Phone: (603)793-9539 Fax:				
CPM CONSTRUCTORS PO BOX B 30 BONNEY STREET FREEPORT ME 04032	5/6/2026 7:14:40 AM Phone: (207)865-0000 Fax: (207)865-4836				
Coastal Engineering LLC 2 Seneca Hill Greenwood Lake NY 10925	5/12/2026 11:16:25 AM Phone: (845)768-3195 Fax:				
COMPLETE LABOR & STAFFING 24 ORCHARD VIEW DRIVE UNDERDERRY NH 03053	5/19/2026 10:38:04 AM Phone: Fax:				