Call Order: 9 **Contract ID:** 030727.00 **Contract Time:** 10/16/26 COMPLETION DATE

Letting Date: April 29, 2026 11:00 **District(s):** SOUTHERN REGION **Counties:** KENNEBEC

Contract Description: LITCHFIELD - BRIDGE IMPROVEMENTS **Project(s):**

Planholder:	Purchase Date:	BOOKS	FULL PLANS	HALF PLANS	PLAN SHEETS
C A NEWCOMB & SONS, INC. P.O. BOX 206 CARMEL ME 04419	4/8/2026 9:57:20 AM	1		1	
	Phone: (207)848-2795		Fax: (207)848-2903		
SCOTT CONSTRUCTION CORPORATION 95 McAlister Farm Road GSCOTT207@GMAIL.COM Portland ME 04103	4/8/2026 1:02:53 PM	1		1	
	Phone: (207)632-0521		Fax: (207)206-8892		
EASTERN EDGE TRAFFIC RENTALS 3 Future Way Hamden ME 04444	4/8/2026 1:54:21 PM				
	Phone: (207)401-2294		Fax:		
SUPERIOR CONSTRUCTION SERVICES, INC. P.O. BOX 369 LEVANT ME 04456	4/13/2026 7:28:43 AM				
	Phone:		Fax:		
MCNAMEE CONSTRUCTION CORP. PO BOX 182 154 ROUTE 202 LINCOLNDALE NY 10540	4/21/2026 8:30:29 AM				
	Phone: (914)243-5910		Fax: (914)243-5912		
COMPLETE LABOR & STAFFING 24 ORCHARD VIEW DRIVE UNDERDERRY NH 03053	4/28/2026 8:26:21 AM				
	Phone:		Fax:		
NEW ENGLAND INFRASTRUCTURE INC. 16 BRENT DRIVE HUDSON MA 01749	4/29/2026 7:48:48 AM				
	Phone: (978)293-3535		Fax: (978)293-3555		
SMT Flagging, LLC 685 Congress Street Portland ME 04102	4/29/2026 9:47:33 AM				
	Phone: (207)415-6699		Fax:		