

BID SCHEDULE

BID ALTERNATE ONE (1)

Date: _____

ITEM NO.	APPROX. QUANTITY	ITEM WITH UNIT PRICE WRITTEN IN WORDS	UNIT PRICES IN FIGURES	EXTENDED TOTAL
			DOLLARS CENTS	DOLLARS CENTS
1 C-105	1 LS	MOBILIZATION (3B1) _____ _____ PER LUMP SUM		
2 C-105	1 LS	MOBILIZATION (B21) _____ _____ PER LUMP SUM		
3 C-105	1 LS	MOBILIZATION (OWK) _____ _____ PER LUMP SUM		
4 M-126	1 LS	PREPARE AWOS SITE (3B1) _____ _____ PER LUMP SUM		
5 M-126	1 LS	PREPARE AWOS SITE (B21) _____ _____ PER LUMP SUM		
6 M-126	1 LS	PREPARE AWOS SITE (OWK) _____ _____ PER LUMP SUM		
7 M-126	1 LS	INSTALL AWOS SYSTEM (3B1) _____ _____ PER LUMP SUM		
8 M-126	1 LS	INSTALL AWOS SYSTEM (B21) _____ _____ PER LUMP SUM		
9 M-126	1 LS	INSTALL AWOS SYSTEM (OWK) _____ _____ PER LUMP SUM		
10 M-126	1 LS	AWOS SYSTEM POWER & CONTROL (3B1) _____ _____ PER LUMP SUM		

BID SCHEDULE

BID ALTERNATE ONE (1)

ITEM NO.	APPROX. QUANTITY	ITEM WITH UNIT PRICE WRITTEN IN WORDS	UNIT PRICES IN FIGURES	EXTENDED TOTAL
			DOLLARS CENTS	DOLLARS CENTS
11 M-126	1 LS	AWOS SYSTEM POWER & CONTROL (B21) PER LUMP SUM		
12 M-126	1 LS	AWOS SYSTEM POWER & CONTROL (OWK) PER LUMP SUM		
13 M-126	1 LS	BUILDING MODIFICATIONS (3B1) PER LUMP SUM		
14 M-126	1 LS	BUILDING MODIFICATIONS (B21) PER LUMP SUM		
15 M-126	1 LS	BUILDING MODIFICATIONS (OWK) PER LUMP SUM		
16 M-126	1 LS	TRIANNUAL INSPECTIONS (3B1) PER LUMP SUM		
17 M-126	1 LS	TRIANNUAL INSPECTIONS (B21) PER LUMP SUM		
18 M-126	1 LS	TRIANNUAL INSPECTIONS (OWK) PER LUMP SUM		
19 33.SP	3 EA	UHF LICENSE COORDINATION PER EACH		
20 34.SP	2 EA	HORIZONTAL DIRECTIONAL DRILLING - DAY RATE (3B1) PER EACH		

BID SCHEDULE

BID ALTERNATE ONE (1)

ITEM NO.	APPROX. QUANTITY	ITEM WITH UNIT PRICE WRITTEN IN WORDS	UNIT PRICES IN FIGURES	EXTENDED TOTAL
			DOLLARS CENTS	DOLLARS CENTS
21 34.SP	4 EA	HORIZONTAL DIRECTIONAL DRILLING - DAY RATE (OWK) PER EACH		
22 34.SP	350 LF	HORIZONTAL DIRECTIONAL DRILLING (3B1) PER LINEAR FOOT		
23 34.SP	500 LF	HORIZONTAL DIRECTIONAL DRILLING (OWK) PER LINEAR FOOT		

Total Bid Amount \$ _____