

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 018984.00

Project(s): 018984.00

SECTION: 1 PROJECT ITEMS

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	201.23 REMOVING SINGLE TREE TOP ONLY	2.000 EA	_____	 _____	_____	 _____
0020	201.24 REMOVING STUMP	2.000 EA	_____	 _____	_____	 _____
0030	202.061 REMOVE ASBESTOS CONTAINING BIN WALL	25.000 T	_____	 _____	_____	 _____
0040	202.079 ASBESTOS MANAGEMENT PLAN	LUMP SUM		 LUMP SUM	_____	 _____
0050	202.0791 ASBESTOS ASSESSMENT	LUMP SUM		 LUMP SUM	_____	 _____
0060	203.35 CRUSHED STONE FILL	55.000 CY	_____	 _____	_____	 _____
0070	206.082 STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	320.000 CY	_____	 _____	_____	 _____
0080	304.10 AGGREGATE SUBBASE COURSE - GRAVEL	5.000 CY	_____	 _____	_____	 _____
0090	403.209 HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS)	20.000 T	_____	 _____	_____	 _____
0100	501.502 ROCK SOCKETED H-PILES	410.000 LF	_____	 _____	_____	 _____
0110	501.54 STEEL H-BEAM PILES 117 LBS/FT, DELIVERED	410.000 LF	_____	 _____	_____	 _____
0120	501.804 DRILLING EQUIPMENT MOBILIZATION	LUMP SUM		 LUMP SUM	_____	 _____

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 018984.00

Project(s): 018984.00

SECTION: 1 PROJECT ITEMS

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0130	502.565 CONCRETE FILL	16.000 CY	_____	 _____	_____	 _____
0140	514.06 CURING BOX FOR CONCRETE CYLINDERS	1.000 EA	_____	 _____	_____	 _____
0150	534.33 PRECAST CONCRETE LAGGING, FABRICATION AND DELIVERY	880.000 SF	_____	 _____	_____	 _____
0160	534.34 PRECAST CONCRETE LAGGING, INSTALLATION	880.000 SF	_____	 _____	_____	 _____
0170	603.179 18 INCH CULVERT PIPE OPTION III	36.000 LF	_____	 _____	_____	 _____
0180	606.23 GUARDRAIL TYPE 3C - SINGLE RAIL	63.000 LF	_____	 _____	_____	 _____
0190	606.231 GUARDRAIL TYPE 3C - 15 FOOT RADIUS AND LESS	25.000 LF	_____	 _____	_____	 _____
0200	606.232 GUARDRAIL TYPE 3C - OVER 15 FOOT RADIUS	18.000 LF	_____	 _____	_____	 _____
0210	606.265 TERMINAL END - SINGLE RAIL - GALVANIZED STEEL	1.000 EA	_____	 _____	_____	 _____
0220	606.353 REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	2.000 EA	_____	 _____	_____	 _____
0230	607.16 CHAIN LINK FENCE - 4 FOOT	44.000 LF	_____	 _____	_____	 _____

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 018984.00

Project(s): 018984.00

SECTION: 1 PROJECT ITEMS

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0240	607.25 REMOVE AND RESET CHAIN LINK FENCE	136.000 LF	_____	 _____	_____	 _____
0250	609.31 CURB TYPE 3	20.000 LF	_____	 _____	_____	 _____
0260	610.16 HEAVY RIPRAP	140.000 CY	_____	 _____	_____	 _____
0270	615.07 LOAM	27.000 CY	_____	 _____	_____	 _____
0280	618.13 SEEDING METHOD NUMBER 1	1.000 UN	_____	 _____	_____	 _____
0290	618.141 SEEDING METHOD NUMBER 3	5.000 UN	_____	 _____	_____	 _____
0300	619.12 MULCH	5.000 UN	_____	 _____	_____	 _____
0310	619.14 EROSION CONTROL MIX	10.000 CY	_____	 _____	_____	 _____
0320	620.58 EROSION CONTROL GEOTEXTILE	210.000 SY	_____	 _____	_____	 _____
0330	629.05 HAND LABOR, STRAIGHT TIME	40.000 HR	_____	 _____	_____	 _____
0340	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	10.000 HR	_____	 _____	_____	 _____
0350	631.172 TRUCK - LARGE (INCLUDING OPERATOR)	10.000 HR	_____	 _____	_____	 _____

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 018984.00

Project(s): 018984.00

SECTION: 1 PROJECT ITEMS

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0360	639.19 FIELD OFFICE TYPE B	1.000 EA	_____	 _____	_____	 _____
0370	652.312 TYPE III BARRICADE	4.000 EA	_____	 _____	_____	 _____
0380	652.33 DRUM	20.000 EA	_____	 _____	_____	 _____
0390	652.34 CONE	20.000 EA	_____	 _____	_____	 _____
0400	652.35 CONSTRUCTION SIGNS	150.000 SF	_____	 _____	_____	 _____
0410	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES	LUMP SUM		 LUMP SUM	_____	 _____
0420	652.38 FLAGGER	240.000 HR	_____	 _____	_____	 _____
0430	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP SUM		 LUMP SUM	_____	 _____
0440	659.10 MOBILIZATION	LUMP SUM		 LUMP SUM	_____	 _____
Section: 1			Total:		_____	 _____
			Total Bid:		_____	 _____