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DATE: 120525
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 019334.00 PROJECT(S): 019334.00
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY l---——- -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
|202.202 REMOVING l I I | |
0010 | PAVEMENT SURFACE | 1100.000]| I I I
| ISY I I I I
|203.20 COMMON EXCAVATION | | | | |
0020] | 500.000] I I I
| ICY I I I I
]203.21 ROCK EXCAVATION | I | | I
0030] | 5.000] I | I
| ICY I I I I
|203.25 GRANULAR BORROW | | | | |
0040] | 200.000] I I |
| ICY I I I I
|203.35 CRUSHED STONE | | | | |
0050 FILL | 40.000] | I I
| ICY I I I I
1206.082 STRUCTURAL EARTH | I | I I
0060 | EXCAVATION - MAJOR | 40.000] I I I
| STRUCTURES IcY I | I I
|304.10 AGGREGATE SUBBASE | | | | |
0070]COURSE - GRAVEL | 400.000] | | |
| ICY I I I I
1403.208 HOT MIX ASPHALT | I | I |
0080]12.5 MM HMA SURFACE | 130.000] I I I
| IT I I I I
|403.213 HOT MIX ASPHALT | | | | |
0090]12.5 MM BASE | 160.000] | | |
| IT I I I I
1409.15 BITUMINOUS TACK | I | | I
0100]COAT - APPLIED | 70.000] I | |
| IG I I I |
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LINE] ITEM

|508.13 SHEET
0110 | WATERPROOFING MEMBRANE

|511.07 COFFERDAM:
0120 | DOWNSTREAM

|511.07 COFFERDAM:
0130 | UPSTREAM

|526.301 TEMPORARY
0140|CONCRETE BARRIER TYPE I

|534.7101 PRECAST
0150 | CONCRETE BOX CULVERT -
| STATE SUPPLIED

0160]- SINGLE RAIL

]606.231 GUARDRAIL TYPE
0170]3C - 15 FOOT RADIUS AND
ILESS

|606.265 TERMINAL END -

0180 SINGLE RAIL - GALVANIZED

| STEEL

]606.353 REFLECTORIZED
0190 | FLEXIBLE GUARDRAIL
IMARKER

|606.79 GUARDRAIL 350
0200 | FLARED TERMINAL

I Q

| AND UNITS

APPROX.
UANTITY

|606.23 GUARDRAIL TYPE 3C
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[615.07 LOAM
0220]

|619.1201 MULCH - PLAN
0240 | QUANTITY

0250 | GEOTEXTILE

|627.76 TEMPORARY
0260 | PAVEMENT MARKING LINE,
|[WHITE OR YELLOW

|629.05 HAND LABOR,
0270 STRAIGHT TIME

|631.12 ALL PURPOSE
0280 | EXCAVATOR (INCLUDING
| OPERATOR)

|631.172 TRUCK - LARGE
0290 | (INCLUDING OPERATOR)

|652.312 TYPE 111
0300 | BARRICADE

0310]

I Q

| AND UNITS

APPROX.
UANTITY

|618.1401 SEEDING METHOD
0230|NUMBER 2 - PLAN QUANTITY

|620.58 EROSION CONTROL
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I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|652.35 CONSTRUCTION | | | |
0330 SIGNS | 560.000] I I
I ISF I I I
1652.36 MAINTENANCE OF | I | I
0340| TRAFFIC CONTROL DEVICES | 40.000] I I
I ICD I I I
1652.38 FLAGGER | I I I
0350] I 190.000] I |
I IHR I I I
1656.75 TEMPORARY SOIL | I I I
0360|EROSION AND WATER |LUMP |LUMP I I
|POLLUTION CONTROL I I I I
|659.10 MOBILIZATION | | | |
0370] |LUMP |LUMP I I

15





