Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 023192.00 Project(s): 023192.00, 025303.00, 025455.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	506.144 FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL CORINTH BR 1003 (50,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0020	506.144 FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL FAIRFIELD BR 5999 (250,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0030	506.144 FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL GUILFORD BR 2337 (220,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0040	506.17 SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL CORINTH BR 1003 (50,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0050	506.17 SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL FAIRFIELD BR 5999 (250,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0060	506.17 SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL GUILFORD BR 2337 (220,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0070	506.18 CONTAINMENT AND POLLUTION CONTROL CORINTH BR 1003 (50,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0080	506.18 CONTAINMENT AND POLLUTION CONTROL FAIRFIELD BR 5999 (250,000 LB)	LUMP SUM	LUMP	SUM	_____	_____

Proposal ID: 023192.00 Project(s): 023192.00, 025303.00, 025455.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars Cents	Bid Amount Dollars Cents
0090	506.18 CONTAINMENT AND POLLUTION CONTROL GUILFORD BR 2337 (220,000 LB)	LUMP SUM	LUMP SUM	_____.____
0100	506.191 DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL CORINTH BR 1003 (50,000 LB)	LUMP SUM	LUMP SUM	_____.____
0110	506.191 DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL FAIRFIELD BR 5999 (250,000 LB)	LUMP SUM	LUMP SUM	_____.____
0120	506.191 DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL GUILFORD BR 2337 (220,000 LB)	LUMP SUM	LUMP SUM	_____.____
0130	526.301 PORTABLE CONCRETE BARRIER TYPE I GUILFORD BR 2337 (250 LF)	LUMP SUM	LUMP SUM	_____.____
0140	527.33 TRUCK MOUNTED ATTENUATOR FAIRFIELD BR 5999	2.000 EA	_____.____	_____.____
0150	527.33 TRUCK MOUNTED ATTENUATOR GUILFORD BR 2337	1.000 EA	_____.____	_____.____
0160	527.34 WORK ZONE CRASH CUSHIONS GUILFORD BR 2337	2.000 UN	_____.____	_____.____
0170	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE GUILFORD BR 2337	1,000.000 LF	_____.____	_____.____

Proposal ID: 023192.00 Project(s): 023192.00, 025303.00, 025455.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0180	627.77 REMOVING PAVEMENT MARKINGS GUILFORD BR 2337	1,000.000 SF				
0190	627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW GUILFORD BR 2337	1,000.000 LF				
0200	639.18 FIELD OFFICE TYPE A	1.000 EA				
0210	652.30 FLASHING ARROW BOARD FAIRFIELD BR 5999	2.000 EA				
0220	652.30 FLASHING ARROW BOARD GUILFORD BR 2337	1.000 EA				
0230	652.312 TYPE III BARRICADE CORINTH BR 1003	4.000 EA				
0240	652.312 TYPE III BARRICADE FAIRFIELD BR 5999	4.000 EA				
0250	652.312 TYPE III BARRICADE GUILFORD BR 2337	4.000 EA				
0260	652.33 DRUM CORINTH BR 1003	20.000 EA				
0270	652.33 DRUM FAIRFIELD BR 5999	80.000 EA				
0280	652.33 DRUM GUILFORD BR 2337	40.000 EA				

Proposal ID: 023192.00 Project(s): 023192.00, 025303.00, 025455.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars . Cents	Bid Amount Dollars . Cents
0290	652.34 CONE CORINTH BR 1003	20.000 EA	_____.____	_____.____
0300	652.34 CONE FAIRFIELD BR 5999	40.000 EA	_____.____	_____.____
0310	652.34 CONE GUILFORD BR 2337	20.000 EA	_____.____	_____.____
0320	652.35 CONSTRUCTION SIGNS CORINTH BR 1003	200.000 SF	_____.____	_____.____
0330	652.35 CONSTRUCTION SIGNS FAIRFIELD BR 5999	300.000 SF	_____.____	_____.____
0340	652.35 CONSTRUCTION SIGNS GUILFORD BR 2337	300.000 SF	_____.____	_____.____
0350	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES CORINTH BR 1003 (30 CD)	LUMP SUM	LUMP SUM	_____.____
0360	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES FAIRFIELD BR 5999 (30 CD)	LUMP SUM	LUMP SUM	_____.____
0370	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES GUILFORD BR 2337 (30 CD)	LUMP SUM	LUMP SUM	_____.____
0380	652.38 FLAGGER CORINTH BR 1003	20.000 HR	_____.____	_____.____

Proposal ID: 023192.00 Project(s): 023192.00, 025303.00, 025455.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars Cents	Bid Amount Dollars Cents
0390	652.38 FLAGGER FAIRFIELD BR 5999, RAILROAD	200.000 HR	_____.____	_____.____
0400	652.38 FLAGGER GUILFORD BR 2337	1,000.000 HR	_____.____	_____.____
0410	652.381 TRAFFIC OFFICER FAIRFIELD BR 5999	40.000 HR	_____.____	_____.____
0420	652.41 PORTABLE CHANGEABLE MESSAGE SIGN FAIRFIELD BR 5999	2.000 EA	_____.____	_____.____
0430	652.41 PORTABLE CHANGEABLE MESSAGE SIGN GUILFORD BR 2337	2.000 EA	_____.____	_____.____
0440	652.55 TEMPORARY SOUND WALLS CORINTH BR 1003	LUMP SUM	LUMP SUM	_____.____
0450	652.55 TEMPORARY SOUND WALLS FAIRFIELD BR 5999	LUMP SUM	LUMP SUM	_____.____
0460	652.55 TEMPORARY SOUND WALLS GUILFORD BR 2337	LUMP SUM	LUMP SUM	_____.____
0470	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL CORINTH BR 1003	LUMP SUM	LUMP SUM	_____.____
0480	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL FAIRFIELD BR 5999	LUMP SUM	LUMP SUM	_____.____

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 023192.00 Project(s): 023192.00, 025303.00, 025455.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars Cents	Bid Amount Dollars Cents
0490	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL GUILFORD BR 2337	LUMP SUM	LUMP SUM	_____.____
0500	659.10 MOBILIZATION	LUMP SUM	LUMP SUM	_____.____

Section: 1 Total: _____.____

Total Bid: _____.____