

## Maine Department of Transportation

## Proposal Schedule of Items

Proposal ID: 023488.00

Project(s): 023488.00

SECTION: 1 Project Items

Alt Set ID: Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal Line Number | Item ID Description   | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|---|--------------------------------|------------|-------|------------|-------|
|                      |   |                                | Dollars    | Cents | Dollars    | Cents |
| 0010                 | 202.19<br>REMOVING EXISTING BRIDGE (LUMP SUM)                 | LUMP SUM                       | LUMP       | SUM   | _____      | _____ |
| 0020                 | 203.25<br>GRANULAR BORROW                                     | 14.000<br>CY                   | _____      | _____ | _____      | _____ |
| 0030                 | 206.082<br>STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES     | 81.000<br>CY                   | _____      | _____ | _____      | _____ |
| 0040                 | 503.12<br>REINFORCING STEEL, FABRICATED AND DELIVERED         | 91,900.000<br>LB               | _____      | _____ | _____      | _____ |
| 0050                 | 503.13<br>REINFORCING STEEL, PLACING                          | 91,900.000<br>LB               | _____      | _____ | _____      | _____ |
| 0060                 | 504.702<br>STRUCTURAL STEEL FABRICATED AND DELIVERED, WELDED  | LUMP SUM                       | LUMP       | SUM   | _____      | _____ |
| 0070                 | 504.71<br>STRUCTURAL STEEL ERECTION                           | LUMP SUM                       | LUMP       | SUM   | _____      | _____ |
| 0080                 | 504.909<br>DOWEL - EXISTING STRUCTURAL CONCRETE               | 18.000<br>EA                   | _____      | _____ | _____      | _____ |
| 0090                 | 511.07<br>COFFERDAM: NORTH ABUTMENT AND PIER                  | LUMP SUM                       | LUMP       | SUM   | _____      | _____ |
| 0100                 | 515.20<br>PROTECTIVE COATING FOR CONCRETE SURFACES            | 1,446.000<br>SY                | _____      | _____ | _____      | _____ |
| 0110                 | 518.211<br>REHABILITATION OF STRUCTURAL CONCRETE SUBSTRUCTURE | 430.000<br>CY                  | _____      | _____ | _____      | _____ |

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 023488.00

Project(s): 023488.00

SECTION: 1 Project Items

Alt Set ID: Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal Line Number | Item ID Description  | Approximate Quantity and Units | Unit Price |              | Bid Amount |           |
|----------------------|--|--------------------------------|------------|--------------|------------|-----------|
|                      |  |                                | Dollars    | Cents        | Dollars    | Cents     |
| 0120                 | 523.26<br>EXPANSION BEARING -<br>MODIFICATION                  | 14.000<br>EA                   | _____      | <br>_____    | _____      | <br>_____ |
| 0130                 | 523.301<br>REFURBISH & RESET FIXED<br>BEARING                  | 10.000<br>EA                   | _____      | <br>_____    | _____      | <br>_____ |
| 0140                 | 523.311<br>REFURBISH & RESET EXPANSION<br>BEARING              | 2.000<br>EA                    | _____      | <br>_____    | _____      | <br>_____ |
| 0150                 | 523.52<br>BEARING INSTALLATION                                 | 14.000<br>EA                   | _____      | <br>_____    | _____      | <br>_____ |
| 0160                 | 524.30<br>TEMPORARY STRUCTURAL<br>SUPPORT                      | 11.000<br>EA                   | _____      | <br>_____    | _____      | <br>_____ |
| 0170                 | 525.26<br>REPOINTING GRANITE MASONRY                           | 890.000<br>SF                  | _____      | <br>_____    | _____      | <br>_____ |
| 0180                 | 528.4903<br>BRIDGE TIES AND TIMBERS 34 EA                      | LUMP SUM                       |            | <br>LUMP SUM | _____      | <br>_____ |
| 0190                 | 534.30<br>PRECAST STRUCTURAL CONCRETE<br>Backwalls             | LUMP SUM                       |            | <br>LUMP SUM | _____      | <br>_____ |
| 0200                 | 534.30<br>PRECAST STRUCTURAL CONCRETE<br>Jump Span Bridge Seat | LUMP SUM                       |            | <br>LUMP SUM | _____      | <br>_____ |
| 0210                 | 534.30<br>PRECAST STRUCTURAL CONCRETE<br>Pedestals             | LUMP SUM                       |            | <br>LUMP SUM | _____      | <br>_____ |
| 0220                 | 536.201<br>TIE BACK SYSTEM                                     | LUMP SUM                       |            | <br>LUMP SUM | _____      | <br>_____ |

Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 023488.00

Project(s): 023488.00

SECTION: 1 Project Items

Alt Set ID: Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal Line Number | Item ID Description  | Approximate Quantity and Units | Unit Price |           | Bid Amount |           |
|----------------------|--|--------------------------------|------------|-----------|------------|-----------|
|                      |  |                                | Dollars    | Cents     | Dollars    | Cents     |
| 0230                 | 648.511<br>REMOVE AND RELAY EXISTING TRACK                   | 310.000<br>TF                  | _____      | <br>_____ | _____      | <br>_____ |
| 0240                 | 656.75<br>TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL | LUMP SUM                       | LUMP SUM   | <br>_____ | _____      | <br>_____ |
| 0250                 | 659.10<br>MOBILIZATION                                       | LUMP SUM                       | LUMP SUM   | <br>_____ | _____      | <br>_____ |
| Section: 1           |  |                                | Total:     | <br>_____ | _____      | <br>_____ |
|                      |  |                                | Total Bid: | <br>_____ | _____      | <br>_____ |