Maine Department of Transportation

Proposal Schedule of Items

Proposal ID: 025147.00

Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	506.144 FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL HOULTON, BR 1382 (260,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0020	506.144 FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL HOULTON, BR 6098 (260,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0030	506.144 FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL ISL FLS BR 6174 (300,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0040	506.144 FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL ISL FLS BR 6175 (330,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0050	506.144 FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL MONTICELLO BR 2542 (500,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0060	506.144 FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL SHERMAN, BR 1406 (115,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0070	506.144 FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL SHERMAN, BR 1407 (205,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0080	506.144 FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL SHERMAN, BR 6167 (205,000 LB)	LUMP SUM	LUMP	SUM	_____	_____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars Cents	Bid Amount Dollars Cents
0090	506.144 FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL SHERMAN, BR 6168 (115,000 LB)	LUMP SUM	LUMP SUM	_____.____
0100	506.17 SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL HOULTON, BR 1382 (260,000 LB)	LUMP SUM	LUMP SUM	_____.____
0110	506.17 SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL HOULTON, BR 6098 (260,000 LB)	LUMP SUM	LUMP SUM	_____.____
0120	506.17 SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL ISL FLS BR 6174 (300,000 LB)	LUMP SUM	LUMP SUM	_____.____
0130	506.17 SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL ISL FLS BR 6175 (330,000 LB)	LUMP SUM	LUMP SUM	_____.____
0140	506.17 SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL MONTICELLO BR 2542 (500,000 LB)	LUMP SUM	LUMP SUM	_____.____
0150	506.17 SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL SHERMAN, BR 1406 (115,000 LB)	LUMP SUM	LUMP SUM	_____.____
0160	506.17 SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL SHERMAN, BR 1407 (205,000 LB)	LUMP SUM	LUMP SUM	_____.____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars Cents	Bid Amount Dollars Cents
0170	506.17 SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL SHERMAN, BR 6167 (205,000 LB)	LUMP SUM	LUMP SUM	_____.____
0180	506.17 SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL SHERMAN, BR 6168 (115,000 LB)	LUMP SUM	LUMP SUM	_____.____
0190	506.18 CONTAINMENT AND POLLUTION CONTROL HOULTON, BR 1382 (260,000 LB)	LUMP SUM	LUMP SUM	_____.____
0200	506.18 CONTAINMENT AND POLLUTION CONTROL HOULTON, BR 6098 (260,000 LB)	LUMP SUM	LUMP SUM	_____.____
0210	506.18 CONTAINMENT AND POLLUTION CONTROL ISL FLS BR 6174 (300,000 LB)	LUMP SUM	LUMP SUM	_____.____
0220	506.18 CONTAINMENT AND POLLUTION CONTROL ISL FLS BR 6175 (330,000 LB)	LUMP SUM	LUMP SUM	_____.____
0230	506.18 CONTAINMENT AND POLLUTION CONTROL MONTICELLO BR 2542 (500,000 LB)	LUMP SUM	LUMP SUM	_____.____
0240	506.18 CONTAINMENT AND POLLUTION CONTROL SHERMAN, BR 1406 (115,000 LB)	LUMP SUM	LUMP SUM	_____.____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars Cents	Bid Amount Dollars Cents
0250	506.18 CONTAINMENT AND POLLUTION CONTROL SHERMAN, BR 1407 (205,000 LB)	LUMP SUM	LUMP SUM	_____.____
0260	506.18 CONTAINMENT AND POLLUTION CONTROL SHERMAN, BR 6167 (205,000 LB)	LUMP SUM	LUMP SUM	_____.____
0270	506.18 CONTAINMENT AND POLLUTION CONTROL SHERMAN, BR 6168 (115,000 LB)	LUMP SUM	LUMP SUM	_____.____
0280	506.191 DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL HOULTON, BR 1382 (260,000 LB)	LUMP SUM	LUMP SUM	_____.____
0290	506.191 DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL HOULTON, BR 6098 (260,000 LB)	LUMP SUM	LUMP SUM	_____.____
0300	506.191 DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL ISL FLS BR 6174 (300,000 LB)	LUMP SUM	LUMP SUM	_____.____
0310	506.191 DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL ISL FLS BR 6175 (330,000 LB)	LUMP SUM	LUMP SUM	_____.____
0320	506.191 DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL MONTICELLO BR 2542 (500,000 LB)	LUMP SUM	LUMP SUM	_____.____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars Cents	Bid Amount Dollars Cents
0330	506.191 DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL SHERMAN, BR 1406 (115,000 LB)	LUMP SUM	LUMP SUM	_____.____
0340	506.191 DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL SHERMAN, BR 1407 (205,000 LB)	LUMP SUM	LUMP SUM	_____.____
0350	506.191 DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL SHERMAN, BR 6167 (205,000 LB)	LUMP SUM	LUMP SUM	_____.____
0360	506.191 DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL SHERMAN, BR 6168 (115,000 LB)	LUMP SUM	LUMP SUM	_____.____
0370	526.301 PORTABLE CONCRETE BARRIER TYPE I ISL FLS BR 6174 (300 LF)	LUMP SUM	LUMP SUM	_____.____
0380	526.301 PORTABLE CONCRETE BARRIER TYPE I ISL FLS BR 6175 (300 LF)	LUMP SUM	LUMP SUM	_____.____
0390	526.301 PORTABLE CONCRETE BARRIER TYPE I MONTICELLO BR 2542 (250 LF)	LUMP SUM	LUMP SUM	_____.____
0400	527.33 TRUCK MOUNTED ATTENUATOR HOULTON, BR 1382	2.000 EA	_____.____	_____.____
0410	527.33 TRUCK MOUNTED ATTENUATOR HOULTON, BR 6098	2.000 EA	_____.____	_____.____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0420	527.33 TRUCK MOUNTED ATTENUATOR ISL FLS BR 6174	2.000 EA				
0430	527.33 TRUCK MOUNTED ATTENUATOR ISL FLS BR 6175	2.000 EA				
0440	527.33 TRUCK MOUNTED ATTENUATOR MONTICELLO BR 2542	1.000 EA				
0450	527.33 TRUCK MOUNTED ATTENUATOR SHERMAN, BR 1406	1.000 EA				
0460	527.33 TRUCK MOUNTED ATTENUATOR SHERMAN, BR 1407	1.000 EA				
0470	527.33 TRUCK MOUNTED ATTENUATOR SHERMAN, BR 6167	1.000 EA				
0480	527.33 TRUCK MOUNTED ATTENUATOR SHERMAN, BR 6168	1.000 EA				
0490	527.34 WORK ZONE CRASH CUSHIONS ISL FLS BR 6174	1.000 UN				
0500	527.34 WORK ZONE CRASH CUSHIONS ISL FLS BR 6175	1.000 UN				
0510	527.34 WORK ZONE CRASH CUSHIONS MONTICELLO BR 2542	2.000 UN				

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0520	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE ISL FLS BR 6174	1,000.000 LF	_____	_____	_____	_____
0530	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE ISL FLS BR 6175	1,000.000 LF	_____	_____	_____	_____
0540	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE MONTICELLO BR 2542	1,000.000 LF	_____	_____	_____	_____
0550	627.77 REMOVING PAVEMENT MARKINGS ISL FLS BR 6174	1,000.000 SF	_____	_____	_____	_____
0560	627.77 REMOVING PAVEMENT MARKINGS ISL FLS BR 6175	1,000.000 SF	_____	_____	_____	_____
0570	627.77 REMOVING PAVEMENT MARKINGS MONTICELLO BR 2542	1,000.000 SF	_____	_____	_____	_____
0580	627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW ISL FLS BR 6174	1,000.000 LF	_____	_____	_____	_____
0590	627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW ISL FLS BR 6175	1,000.000 LF	_____	_____	_____	_____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0600	627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW MONTICELLO BR 2542	1,000.000 LF				
0610	639.18 FIELD OFFICE TYPE A	1.000 EA				
0620	652.30 FLASHING ARROW BOARD HOULTON, BR 1382	2.000 EA				
0630	652.30 FLASHING ARROW BOARD HOULTON, BR 6098	2.000 EA				
0640	652.30 FLASHING ARROW BOARD ISL FLS BR 6174	2.000 EA				
0650	652.30 FLASHING ARROW BOARD ISL FLS BR 6175	2.000 EA				
0660	652.30 FLASHING ARROW BOARD MONTICELLO BR 2542	1.000 EA				
0670	652.30 FLASHING ARROW BOARD SHERMAN, BR 1406	1.000 EA				
0680	652.30 FLASHING ARROW BOARD SHERMAN, BR 1407	1.000 EA				
0690	652.30 FLASHING ARROW BOARD SHERMAN, BR 6167	1.000 EA				

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0700	652.30 FLASHING ARROW BOARD SHERMAN, BR 6168	1.000 EA	_____	_____	_____	_____
0710	652.312 TYPE III BARRICADE HOULTON, BR 1382	4.000 EA	_____	_____	_____	_____
0720	652.312 TYPE III BARRICADE HOULTON, BR 6098	4.000 EA	_____	_____	_____	_____
0730	652.312 TYPE III BARRICADE ISL FLS BR 6174	4.000 EA	_____	_____	_____	_____
0740	652.312 TYPE III BARRICADE ISL FLS BR 6175	4.000 EA	_____	_____	_____	_____
0750	652.312 TYPE III BARRICADE MONTICELLO BR 2542	4.000 EA	_____	_____	_____	_____
0760	652.312 TYPE III BARRICADE SHERMAN, BR 1406	4.000 EA	_____	_____	_____	_____
0770	652.312 TYPE III BARRICADE SHERMAN, BR 1407	4.000 EA	_____	_____	_____	_____
0780	652.312 TYPE III BARRICADE SHERMAN, BR 6167	4.000 EA	_____	_____	_____	_____
0790	652.312 TYPE III BARRICADE SHERMAN, BR 6168	4.000 EA	_____	_____	_____	_____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0800	652.33 DRUM HOULTON, BR 1382	40.000 EA	_____	_____	_____	_____
0810	652.33 DRUM HOULTON, BR 6098	40.000 EA	_____	_____	_____	_____
0820	652.33 DRUM ISL FLS BR 6174	80.000 EA	_____	_____	_____	_____
0830	652.33 DRUM ISL FLS BR 6175	80.000 EA	_____	_____	_____	_____
0840	652.33 DRUM MONTICELLO BR 2542	40.000 EA	_____	_____	_____	_____
0850	652.33 DRUM SHERMAN, BR 1406	40.000 EA	_____	_____	_____	_____
0860	652.33 DRUM SHERMAN, BR 1407	40.000 EA	_____	_____	_____	_____
0870	652.33 DRUM SHERMAN, BR 6167	40.000 EA	_____	_____	_____	_____
0880	652.33 DRUM SHERMAN, BR 6168	40.000 EA	_____	_____	_____	_____
0890	652.34 CONE HOULTON, BR 1382	40.000 EA	_____	_____	_____	_____
0900	652.34 CONE HOULTON, BR 6098	40.000 EA	_____	_____	_____	_____
0910	652.34 CONE ISL FLS BR 6174	40.000 EA	_____	_____	_____	_____
0920	652.34 CONE ISL FLS BR 6175	40.000 EA	_____	_____	_____	_____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars	Unit Price Cents	Bid Amount Dollars	Bid Amount Cents
0930	652.34 CONE MONTICELLO BR 2542	40.000 EA				
0940	652.34 CONE SHERMAN, BR 1406	40.000 EA				
0950	652.34 CONE SHERMAN, BR 1407	40.000 EA				
0960	652.34 CONE SHERMAN, BR 6167	40.000 EA				
0970	652.34 CONE SHERMAN, BR 6168	40.000 EA				
0980	652.35 CONSTRUCTION SIGNS HOULTON, BR 1382	300.000 SF				
0990	652.35 CONSTRUCTION SIGNS HOULTON, BR 6098	300.000 SF				
1000	652.35 CONSTRUCTION SIGNS ISL FLS BR 6174	300.000 SF				
1010	652.35 CONSTRUCTION SIGNS ISL FLS BR 6175	300.000 SF				
1020	652.35 CONSTRUCTION SIGNS MONTICELLO BR 2542	300.000 SF				
1030	652.35 CONSTRUCTION SIGNS SHERMAN, BR 1406	300.000 SF				

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars Cents	Bid Amount Dollars Cents
1040	652.35 CONSTRUCTION SIGNS SHERMAN, BR 1407	300.000 SF	_____.____	_____.____
1050	652.35 CONSTRUCTION SIGNS SHERMAN, BR 6167	300.000 SF	_____.____	_____.____
1060	652.35 CONSTRUCTION SIGNS SHERMAN, BR 6168	300.000 SF	_____.____	_____.____
1070	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES HOULTON, BR 1382 (30 CD)	LUMP SUM	LUMP SUM	_____.____
1080	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES HOULTON, BR 6098 (30 CD)	LUMP SUM	LUMP SUM	_____.____
1090	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES ISL FLS BR 6174 (30 CD)	LUMP SUM	LUMP SUM	_____.____
1100	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES ISL FLS BR 6175 (30 CD)	LUMP SUM	LUMP SUM	_____.____
1110	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES MONTICELLO BR 2542 (30 CD)	LUMP SUM	LUMP SUM	_____.____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars Cents	Bid Amount Dollars Cents
1120	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES SHERMAN, BR 1406 (30 CD)	LUMP SUM	LUMP SUM	_____.____
1130	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES SHERMAN, BR 1407 (30 CD)	LUMP SUM	LUMP SUM	_____.____
1140	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES SHERMAN, BR 6167 (30 CD)	LUMP SUM	LUMP SUM	_____.____
1150	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES SHERMAN, BR 6168 (30 CD)	LUMP SUM	LUMP SUM	_____.____
1160	652.38 FLAGGER HOULTON, BR 1382	500.000 HR	_____.____	_____.____
1170	652.38 FLAGGER HOULTON, BR 6098	500.000 HR	_____.____	_____.____
1180	652.38 FLAGGER ISL FLS BR 6174	150.000 HR	_____.____	_____.____
1190	652.38 FLAGGER ISL FLS BR 6175	150.000 HR	_____.____	_____.____
1200	652.38 FLAGGER MONTICELLO BR 2542	1,000.000 HR	_____.____	_____.____
1210	652.38 FLAGGER SHERMAN, BR 1406	500.000 HR	_____.____	_____.____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1220	652.38 FLAGGER SHERMAN, BR 1407	500.000 HR	_____	_____	_____	_____
1230	652.38 FLAGGER SHERMAN, BR 6167	500.000 HR	_____	_____	_____	_____
1240	652.38 FLAGGER SHERMAN, BR 6168	500.000 HR	_____	_____	_____	_____
1250	652.381 TRAFFIC OFFICER HOULTON, BR 1382	20.000 HR	_____	_____	_____	_____
1260	652.381 TRAFFIC OFFICER HOULTON, BR 6098	20.000 HR	_____	_____	_____	_____
1270	652.381 TRAFFIC OFFICER ISL FLS BR 6174	40.000 HR	_____	_____	_____	_____
1280	652.381 TRAFFIC OFFICER ISL FLS BR 6175	40.000 HR	_____	_____	_____	_____
1290	652.381 TRAFFIC OFFICER MONTICELLO BR 2542	20.000 HR	_____	_____	_____	_____
1300	652.381 TRAFFIC OFFICER SHERMAN, BR 1406	20.000 HR	_____	_____	_____	_____
1310	652.381 TRAFFIC OFFICER SHERMAN, BR 1407	20.000 HR	_____	_____	_____	_____
1320	652.381 TRAFFIC OFFICER SHERMAN, BR 6167	20.000 HR	_____	_____	_____	_____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars Cents	Bid Amount Dollars Cents
1330	652.381 TRAFFIC OFFICER SHERMAN, BR 6168	20.000 HR	_____.____	_____.____
1340	652.41 PORTABLE CHANGEABLE MESSAGE SIGN ISL FLS BR 6174	1.000 EA	_____.____	_____.____
1350	652.41 PORTABLE CHANGEABLE MESSAGE SIGN MONTICELLO BR 2542	2.000 EA	_____.____	_____.____
1360	652.55 TEMPORARY SOUND WALLS HOULTON, BR 1382	LUMP SUM	LUMP SUM	_____.____
1370	652.55 TEMPORARY SOUND WALLS HOULTON, BR 6098	LUMP SUM	LUMP SUM	_____.____
1380	652.55 TEMPORARY SOUND WALLS ISL FLS BR 6174	LUMP SUM	LUMP SUM	_____.____
1390	652.55 TEMPORARY SOUND WALLS ISL FLS BR 6175	LUMP SUM	LUMP SUM	_____.____
1400	652.55 TEMPORARY SOUND WALLS MONTICELLO BR 2542	LUMP SUM	LUMP SUM	_____.____
1410	652.55 TEMPORARY SOUND WALLS SHERMAN, BR 1406	LUMP SUM	LUMP SUM	_____.____
1420	652.55 TEMPORARY SOUND WALLS SHERMAN, BR 1407	LUMP SUM	LUMP SUM	_____.____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars Cents	Bid Amount Dollars Cents
1430	652.55 TEMPORARY SOUND WALLS SHERMAN, BR 6167	LUMP SUM	LUMP SUM	_____.____
1440	652.55 TEMPORARY SOUND WALLS SHERMAN, BR 6168	LUMP SUM	LUMP SUM	_____.____
1450	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL HOULTON, BR 1382	LUMP SUM	LUMP SUM	_____.____
1460	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL HOULTON, BR 6098	LUMP SUM	LUMP SUM	_____.____
1470	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL ISL FLS BR 6174	LUMP SUM	LUMP SUM	_____.____
1480	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL ISL FLS BR 6175	LUMP SUM	LUMP SUM	_____.____
1490	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL MONTICELLO BR 2542	LUMP SUM	LUMP SUM	_____.____
1500	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL SHERMAN, BR 1406	LUMP SUM	LUMP SUM	_____.____

Proposal ID: 025147.00 Project(s): 025147.00, 025149.00, 025157.00, 025159.00, 025451.00, 025537.00, 025539.00, 025545.00, 025547.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price Dollars Cents	Bid Amount Dollars Cents
1510	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL SHERMAN, BR 1407	LUMP SUM	LUMP SUM	_____.____
1520	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL SHERMAN, BR 6167	LUMP SUM	LUMP SUM	_____.____
1530	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL SHERMAN, BR 6168	LUMP SUM	LUMP SUM	_____.____
1540	659.10 MOBILIZATION	LUMP SUM	LUMP SUM	_____.____

Section: 1 Total: _____.____

Total Bid: _____.____