

7/24/2026

## Maine Department of Transportation

## Proposal Schedule of Items

Page 1 of 10

Proposal ID: 025315.00

Project(s): 025315.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal<br>Line<br>Number | Item ID<br>Description                                           | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|------------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |                                                                  |                                      | Dollars    | Cents | Dollars    | Cents |
| 0010                       | 201.11<br>CLEARING                                               | 0.900<br>AC                          | _____      | _____ | _____      | _____ |
| 0020                       | 201.23<br>REMOVING SINGLE TREE TOP ONLY                          | 2.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0030                       | 201.24<br>REMOVING STUMP                                         | 2.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0040                       | 202.13<br>REMOVING EXISTING RAILINGS<br>(RETAINED BY DEPARTMENT) | 545.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0050                       | 202.15<br>REMOVING EXISTING MANHOLE OR<br>CATCH BASIN            | 3.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0060                       | 202.19<br>REMOVING EXISTING BRIDGE                               | LUMP SUM                             | LUMP SUM   |       | _____      | _____ |
| 0070                       | 202.202<br>REMOVING PAVEMENT SURFACE                             | 8,000.000<br>SY                      | _____      | _____ | _____      | _____ |
| 0080                       | 202.205<br>RUMBLE STRIPS - SHOULDER                              | 8,000.000<br>LF                      | _____      | _____ | _____      | _____ |
| 0090                       | 203.20<br>COMMON EXCAVATION                                      | 13,000.000<br>CY                     | _____      | _____ | _____      | _____ |
| 0100                       | 203.24<br>COMMON BORROW                                          | 10,080.000<br>CY                     | _____      | _____ | _____      | _____ |
| 0110                       | 203.25<br>GRANULAR BORROW                                        | 500.000<br>CY                        | _____      | _____ | _____      | _____ |
| 0120                       | 206.082<br>STRUCTURAL EARTH EXCAVATION -<br>MAJOR STRUCTURES     | 250.000<br>CY                        | _____      | _____ | _____      | _____ |

7/24/2026

## Maine Department of Transportation

## Proposal Schedule of Items

Page 2 of 10

Proposal ID: 025315.00

Project(s): 025315.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal<br>Line<br>Number | Item ID<br>Description                                                | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-----------------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |                                                                       |                                      | Dollars    | Cents | Dollars    | Cents |
| 0130                       | 304.10<br>AGGREGATE SUBBASE COURSE -<br>GRAVEL                        | 9,750.000<br>CY                      | _____      | _____ | _____      | _____ |
| 0140                       | 403.2081<br>12.5 MM POLYMER MODIFIED HOT<br>MIX ASPHALT               | 1,960.000<br>T                       | _____      | _____ | _____      | _____ |
| 0150                       | 403.209<br>HOT MIX ASPHALT 9.5 MM<br>(SIDEWALKS, DRIVES, INCIDENTALS) | 120.000<br>T                         | _____      | _____ | _____      | _____ |
| 0160                       | 403.2131<br>12.5 MM POLYMER MODIFIED HMA<br>BASE                      | 2,435.000<br>T                       | _____      | _____ | _____      | _____ |
| 0170                       | 409.15<br>BITUMINOUS TACK COAT - APPLIED                              | 1,170.000<br>G                       | _____      | _____ | _____      | _____ |
| 0180                       | 410.151<br>EMULSIFIED ASPHALT SEALCOAT,<br>APPLIED                    | 1,650.000<br>SY                      | _____      | _____ | _____      | _____ |
| 0190                       | 461.131<br>TEMPORARY PAVEMENT                                         | 85.000<br>T                          | _____      | _____ | _____      | _____ |
| 0200                       | 501.231<br>DYNAMIC LOADING TEST                                       | 2.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0210                       | 501.52<br>STEEL H-BEAM PILES 102 LBS/FT,<br>DELIVERED                 | 960.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0220                       | 501.521<br>STEEL H-BEAM PILES 102 LBS/FT, IN<br>PLACE                 | 960.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0230                       | 501.90<br>PILE TIPS                                                   | 10.000<br>EA                         | _____      | _____ | _____      | _____ |

7/24/2026

## Maine Department of Transportation

## Proposal Schedule of Items

Page 3 of 10

Proposal ID: 025315.00

Project(s): 025315.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal<br>Line<br>Number | Item ID<br>Description                                                          | Approximate<br>Quantity and<br>Units | Unit Price |          | Bid Amount |       |
|----------------------------|---------------------------------------------------------------------------------|--------------------------------------|------------|----------|------------|-------|
|                            |                                                                                 |                                      | Dollars    | Cents    | Dollars    | Cents |
| 0240                       | 501.91<br>PILE SPLICES                                                          | 25.000<br>EA                         |            |          |            |       |
| 0250                       | 501.92<br>PILE DRIVING EQUIPMENT<br>MOBILIZATION                                | LUMP SUM                             |            | LUMP SUM |            |       |
| 0260                       | 502.219<br>STRUCTURAL CONCRETE,<br>ABUTMENTS AND RETAINING WALLS                | LUMP SUM                             |            | LUMP SUM |            |       |
| 0270                       | 502.239<br>STRUCTURAL CONCRETE PIERS                                            | LUMP SUM                             |            | LUMP SUM |            |       |
| 0280                       | 502.26<br>STRUCTURAL CONCRETE ROADWAY<br>AND SIDEWALK SLABS ON STEEL<br>BRIDGES | LUMP SUM                             |            | LUMP SUM |            |       |
| 0290                       | 502.31<br>STRUCTURAL CONCRETE<br>APPROACH SLABS                                 | LUMP SUM                             |            | LUMP SUM |            |       |
| 0300                       | 502.341<br>STRUCTURAL CONCRETE ROADWAY<br>MEDIAN                                | 30.000<br>CY                         |            |          |            |       |
| 0310                       | 502.49<br>STRUCTURAL CONCRETE CURBS<br>AND SIDEWALKS                            | LUMP SUM                             |            | LUMP SUM |            |       |
| 0320                       | 503.12<br>REINFORCING STEEL, FABRICATED<br>AND DELIVERED                        | 21,400.000<br>LB                     |            |          |            |       |
| 0330                       | 503.13<br>REINFORCING STEEL, PLACING                                            | 21,400.000<br>LB                     |            |          |            |       |
| 0340                       | 503.26<br>STAINLESS STEEL REINFORCEMENT<br>- FABRICATED & DELIVERED             | 116,500.000<br>LB                    |            |          |            |       |

7/24/2026

## Maine Department of Transportation

## Proposal Schedule of Items

Page 4 of 10

Proposal ID: 025315.00

Project(s): 025315.00

SECTION: 1 INITIAL GROUP

Alt Set ID:

Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal<br>Line<br>Number | Item ID<br>Description                                          | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-----------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |                                                                 |                                      | Dollars    | Cents | Dollars    | Cents |
| 0350                       | 503.27<br>STAINLESS STEEL REINFORCEMENT<br>- PLACING            | 116,500.000<br>LB                    | _____      | _____ | _____      | _____ |
| 0360                       | 504.702<br>STRUCTURAL STEEL FABRICATED<br>AND DELIVERED, WELDED | LUMP SUM                             | LUMP       | SUM   | _____      | _____ |
| 0370                       | 504.71<br>STRUCTURAL STEEL ERECTION                             | LUMP SUM                             | LUMP       | SUM   | _____      | _____ |
| 0380                       | 505.08<br>SHEAR CONNECTORS                                      | LUMP SUM                             | LUMP       | SUM   | _____      | _____ |
| 0390                       | 506.9104<br>THERMAL SPRAY COATING - SHOP<br>APPLIED             | LUMP SUM                             | LUMP       | SUM   | _____      | _____ |
| 0400                       | 507.0821<br>STEEL BRIDGE RAILING, 3 BAR                         | LUMP SUM                             | LUMP       | SUM   | _____      | _____ |
| 0410                       | 507.0822<br>STEEL APPROACH RAILING, 3-BAR                       | 4.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0420                       | 508.14<br>HIGH PERFORMANCE<br>WATERPROOFING MEMBRANE            | LUMP SUM                             | LUMP       | SUM   | _____      | _____ |
| 0430                       | 512.081<br>FRENCH DRAINS                                        | LUMP SUM                             | LUMP       | SUM   | _____      | _____ |
| 0440                       | 513.22<br>CRUSHED STONE SLOPE<br>PROTECTION                     | 650.000<br>SY                        | _____      | _____ | _____      | _____ |
| 0450                       | 515.21<br>PROTECTIVE COATING FOR<br>CONCRETE SURFACES           | LUMP SUM                             | LUMP       | SUM   | _____      | _____ |

7/24/2026

## Maine Department of Transportation

## Proposal Schedule of Items

Page 5 of 10

Proposal ID: 025315.00

Project(s): 025315.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal Line Number | Item ID Description                                          | Approximate Quantity and Units | Unit Price |       | Bid Amount |       |
|----------------------|--------------------------------------------------------------|--------------------------------|------------|-------|------------|-------|
|                      |                                                              |                                | Dollars    | Cents | Dollars    | Cents |
| 0460                 | 519.60<br>EXPANSION DEVICE - ASPHALTIC<br>PLUG JOINT         | 69.000<br>LF                   | _____      | _____ | _____      | _____ |
| 0470                 | 523.52<br>BEARING INSTALLATION                               | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0480                 | 523.5401<br>LAMINATED ELASTOMERIC<br>BEARINGS, FIXED         | 5.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0490                 | 524.301<br>TEMPORARY STRUCTURAL<br>SUPPORT ABUT NO.1         | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 0500                 | 524.301<br>TEMPORARY STRUCTURAL<br>SUPPORT ABUT NO.2         | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 0510                 | 524.301<br>TEMPORARY STRUCTURAL<br>SUPPORT PIER              | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 0520                 | 524.40<br>TEMPORARY STRUCTURAL<br>SUPPORT, PROTECTIVE SHIELD | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 0530                 | 526.301<br>PORTABLE CONCRETE BARRIER<br>TYPE I               | LUMP SUM                       | LUMP SUM   | _____ | _____      | _____ |
| 0540                 | 527.33<br>TRUCK MOUNTED ATTENUATOR                           | 2.000<br>EA                    | _____      | _____ | _____      | _____ |
| 0550                 | 527.34<br>WORK ZONE CRASH CUSHIONS                           | 4.000<br>UN                    | _____      | _____ | _____      | _____ |
| 0560                 | 603.179<br>18 INCH CULVERT PIPE OPTION III                   | 140.000<br>LF                  | _____      | _____ | _____      | _____ |

7/24/2026

## Maine Department of Transportation

## Proposal Schedule of Items

Page 6 of 10

Proposal ID: 025315.00

Project(s): 025315.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal<br>Line<br>Number | Item ID<br>Description                                     | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |                                                            |                                      | Dollars    | Cents | Dollars    | Cents |
| 0570                       | 604.092<br>CATCH BASIN TYPE B1-C                           | 2.000<br>EA                          |            |       |            |       |
| 0580                       | 605.11<br>12 INCH UNDERDRAIN TYPE C                        | 140.000<br>LF                        |            |       |            |       |
| 0590                       | 606.1301<br>31" W-BM GR, MID-WAY SPLICE-SGL<br>FACED       | 680.000<br>LF                        |            |       |            |       |
| 0600                       | 606.1305<br>31" W-BM GR, MID-WAY SPLICE<br>FLARED TERMINAL | 4.000<br>EA                          |            |       |            |       |
| 0610                       | 606.1721<br>BRIDGE TRANSITION - TYPE 1                     | 4.000<br>EA                          |            |       |            |       |
| 0620                       | 606.353<br>REFLECTORIZED FLEXIBLE<br>GUARDRAIL MARKER      | 10.000<br>EA                         |            |       |            |       |
| 0630                       | 607.183<br>CHAIN LINK SNOW FENCE 33 INCH                   | LUMP SUM                             |            |       |            |       |
| 0640                       | 609.161<br>CONCRETE SLIPFORM CURB -<br>VERTICAL            | 170.000<br>LF                        |            |       |            |       |
| 0650                       | 609.21<br>CONCRETE SLIPFORM CURB                           | 121.000<br>LF                        |            |       |            |       |
| 0660                       | 610.08<br>PLAIN RIPRAP                                     | 80.000<br>CY                         |            |       |            |       |
| 0670                       | 610.18<br>STONE DITCH PROTECTION                           | 10.000<br>CY                         |            |       |            |       |
| 0680                       | 613.319<br>EROSION CONTROL BLANKET                         | 3,000.000<br>SY                      |            |       |            |       |

7/24/2026

## Maine Department of Transportation

## Proposal Schedule of Items

Page 7 of 10

Proposal ID: 025315.00

Project(s): 025315.00

SECTION: 1 INITIAL GROUP

Alt Set ID:

Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal<br>Line<br>Number | Item ID<br>Description                                                               | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|--------------------------------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |                                                                                      |                                      | Dollars    | Cents | Dollars    | Cents |
| 0690                       | 615.07<br>LOAM                                                                       | 760.000<br>CY                        | _____      | _____ | _____      | _____ |
| 0700                       | 618.13<br>SEEDING METHOD NUMBER 1                                                    | 11.000<br>UN                         | _____      | _____ | _____      | _____ |
| 0710                       | 618.14<br>SEEDING METHOD NUMBER 2                                                    | 113.000<br>UN                        | _____      | _____ | _____      | _____ |
| 0720                       | 619.12<br>MULCH                                                                      | 124.000<br>UN                        | _____      | _____ | _____      | _____ |
| 0730                       | 619.14<br>EROSION CONTROL MIX                                                        | 1,540.000<br>CY                      | _____      | _____ | _____      | _____ |
| 0740                       | 620.58<br>EROSION CONTROL GEOTEXTILE                                                 | 845.000<br>SY                        | _____      | _____ | _____      | _____ |
| 0750                       | 626.101<br>METALLIC JUNCTION BOX                                                     | 2.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0760                       | 626.11<br>PRECAST CONCRETE JUNCTION<br>BOX                                           | 4.000<br>EA                          | _____      | _____ | _____      | _____ |
| 0770                       | 626.22<br>NON-METALLIC CONDUIT                                                       | 1,645.000<br>LF                      | _____      | _____ | _____      | _____ |
| 0780                       | 626.221<br>NON-METALLIC CONDUIT CONCRETE<br>ENCASED                                  | 320.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0790                       | 626.251<br>NON-METALLIC UNDER PAVEMENT<br>CONDUIT (SCHEDULE 80 OR<br>GREATER RATING) | 50.000<br>LF                         | _____      | _____ | _____      | _____ |
| 0800                       | 626.36<br>REMOVE OR MODIFY CONCRETE<br>FOUNDATION                                    | 11.000<br>EA                         | _____      | _____ | _____      | _____ |

7/24/2026

## Maine Department of Transportation

## Proposal Schedule of Items

Page 8 of 10

Proposal ID: 025315.00

Project(s): 025315.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal<br>Line<br>Number | Item ID<br>Description                                                           | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|----------------------------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |                                                                                  |                                      | Dollars    | Cents | Dollars    | Cents |
| 0810                       | 626.43<br>30 INCH DIAMETER FOUNDATION                                            | 121.000<br>LF                        | _____      | _____ | _____      | _____ |
| 0820                       | 627.733<br>4" WHITE OR YELLOW PAINTED<br>PAVEMENT MARKING LINE                   | 9,300.000<br>LF                      | _____      | _____ | _____      | _____ |
| 0830                       | 627.744<br>6" WHITE OR YELLOW PAINTED<br>PAVEMENT MARKING LINE                   | 10,200.000<br>LF                     | _____      | _____ | _____      | _____ |
| 0840                       | 627.75<br>WHITE OR YELLOW PAVEMENT &<br>CURB MARKING                             | 1,250.000<br>SF                      | _____      | _____ | _____      | _____ |
| 0850                       | 627.77<br>REMOVING PAVEMENT MARKINGS                                             | 15,300.000<br>SF                     | _____      | _____ | _____      | _____ |
| 0860                       | 627.781<br>TEMPORARY 6 INCH PAINTED<br>PAVEMENT MARKING LINE, WHITE<br>OR YELLOW | 20,400.000<br>LF                     | _____      | _____ | _____      | _____ |
| 0870                       | 629.05<br>HAND LABOR, STRAIGHT TIME                                              | 20.000<br>HR                         | _____      | _____ | _____      | _____ |
| 0880                       | 631.10<br>AIR COMPRESSOR (INCLUDING<br>OPERATOR)                                 | 20.000<br>HR                         | _____      | _____ | _____      | _____ |
| 0890                       | 631.11<br>AIR TOOL (INCLUDING OPERATOR)                                          | 20.000<br>HR                         | _____      | _____ | _____      | _____ |
| 0900                       | 631.12<br>ALL PURPOSE EXCAVATOR<br>(INCLUDING OPERATOR)                          | 20.000<br>HR                         | _____      | _____ | _____      | _____ |
| 0910                       | 631.14<br>GRADER (INCLUDING OPERATOR)                                            | 20.000<br>HR                         | _____      | _____ | _____      | _____ |

7/24/2026

## Maine Department of Transportation

## Proposal Schedule of Items

Page 9 of 10

Proposal ID: 025315.00

Project(s): 025315.00

SECTION: 1 INITIAL GROUP

Alt Set ID:

Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal<br>Line<br>Number | Item ID<br>Description                                                                      | Approximate<br>Quantity and<br>Units | Unit Price |              | Bid Amount |           |
|----------------------------|---------------------------------------------------------------------------------------------|--------------------------------------|------------|--------------|------------|-----------|
|                            |                                                                                             |                                      | Dollars    | Cents        | Dollars    | Cents     |
| 0920                       | 631.15<br>ROLLER, EARTH AND BASE COURSE<br>(INCLUDING OPERATOR )                            | 20.000<br>HR                         | _____      | <br>_____    | _____      | <br>_____ |
| 0930                       | 631.172<br>TRUCK - LARGE (INCLUDING<br>OPERATOR)                                            | 20.000<br>HR                         | _____      | <br>_____    | _____      | <br>_____ |
| 0940                       | 631.22<br>FRONT END LOADER (INCLUDING<br>OPERATOR)                                          | 20.000<br>HR                         | _____      | <br>_____    | _____      | <br>_____ |
| 0950                       | 634.160<br>HIGHWAY LIGHTING                                                                 | LUMP SUM                             |            | <br>LUMP SUM | _____      | <br>_____ |
| 0960                       | 639.18<br>FIELD OFFICE TYPE A                                                               | 1.000<br>EA                          | _____      | <br>_____    | _____      | <br>_____ |
| 0970                       | 645.103<br>DEMOUNT GUIDE SIGN                                                               | 5.000<br>EA                          | _____      | <br>_____    | _____      | <br>_____ |
| 0980                       | 645.106<br>DEMOUNT REGULATORY, WARNING,<br>CONFIRMATION AND ROUTE<br>MARKER ASSEMBLY SIGN   | 68.000<br>EA                         | _____      | <br>_____    | _____      | <br>_____ |
| 0990                       | 645.108<br>DEMOUNT POLE                                                                     | 31.000<br>EA                         | _____      | <br>_____    | _____      | <br>_____ |
| 1000                       | 645.113<br>REINSTALL GUIDE SIGN                                                             | 5.000<br>EA                          | _____      | <br>_____    | _____      | <br>_____ |
| 1010                       | 645.116<br>REINSTALL REGULATORY, WARNING,<br>CONFIRMATION AND ROUTE<br>MARKER ASSEMBLY SIGN | 58.000<br>EA                         | _____      | <br>_____    | _____      | <br>_____ |
| 1020                       | 645.118<br>REINSTALL POLE                                                                   | 34.000<br>EA                         | _____      | <br>_____    | _____      | <br>_____ |

7/24/2026

## Maine Department of Transportation

## Proposal Schedule of Items

Page 10 of 10

Proposal ID: 025315.00

Project(s): 025315.00

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: \_\_\_\_\_

| Proposal<br>Line<br>Number | Item ID<br>Description                                          | Approximate<br>Quantity and<br>Units | Unit Price |       | Bid Amount |       |
|----------------------------|-----------------------------------------------------------------|--------------------------------------|------------|-------|------------|-------|
|                            |                                                                 |                                      | Dollars    | Cents | Dollars    | Cents |
| 1030                       | 652.30<br>FLASHING ARROW BOARD                                  | 2.000<br>EA                          | _____      | _____ | _____      | _____ |
| 1040                       | 652.312<br>TYPE III BARRICADE                                   | 4.000<br>EA                          | _____      | _____ | _____      | _____ |
| 1050                       | 652.33<br>DRUM                                                  | 110.000<br>EA                        | _____      | _____ | _____      | _____ |
| 1060                       | 652.34<br>CONE                                                  | 110.000<br>EA                        | _____      | _____ | _____      | _____ |
| 1070                       | 652.35<br>CONSTRUCTION SIGNS                                    | 830.000<br>SF                        | _____      | _____ | _____      | _____ |
| 1080                       | 652.361<br>MAINTENANCE OF TRAFFIC<br>CONTROL DEVICES            | LUMP SUM                             | LUMP SUM   |       | _____      | _____ |
| 1090                       | 652.38<br>FLAGGER                                               | 850.000<br>HR                        | _____      | _____ | _____      | _____ |
| 1100                       | 652.41<br>PORTABLE CHANGEABLE MESSAGE<br>SIGN                   | 4.000<br>EA                          | _____      | _____ | _____      | _____ |
| 1110                       | 656.75<br>TEMPORARY SOIL EROSION AND<br>WATER POLLUTION CONTROL | LUMP SUM                             | LUMP SUM   |       | _____      | _____ |
| 1120                       | 659.10<br>MOBILIZATION                                          | LUMP SUM                             | LUMP SUM   |       | _____      | _____ |
| 1130                       | 660.21<br>ON-THE-JOB TRAINING (BID)                             | 1,000.000<br>HR                      | _____      | _____ | _____      | _____ |
| Section: 1                 |                                                                 |                                      | Total:     |       | _____      | _____ |
|                            |                                                                 |                                      | Total Bid: |       | _____      | _____ |