

6/27/2023

Maine Department of Transportation

Proposal Schedule of Items

Page 1 of 2

Proposal ID: 025955.01

Project(s): 025955.01, 025955.02, 025955.03,
025955.04

SECTION: 1 INITIAL GROUP

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	639.21 FIELD OFFICE TYPE D	1.000 EA	_____	 _____	_____	 _____
0020	643.71 TRAFFIC SIGNAL MODIFICATION LEBANON - RT. 202 AT DEPOT RD.	LUMP SUM	LUMP SUM		_____	 _____
0030	643.71 TRAFFIC SIGNAL MODIFICATION ROCKPORT - RT. 17 AT RT. 90	LUMP SUM	LUMP SUM		_____	 _____
0040	643.71 TRAFFIC SIGNAL MODIFICATION SABATTUS - RT. 126 AT RT. 132	LUMP SUM	LUMP SUM		_____	 _____
0050	643.71 TRAFFIC SIGNAL MODIFICATION SABATTUS - RT. 126 AT RT. 9	LUMP SUM	LUMP SUM		_____	 _____
0060	652.33 DRUM	50.000 EA	_____	 _____	_____	 _____
0070	652.34 CONE	50.000 EA	_____	 _____	_____	 _____
0080	652.35 CONSTRUCTION SIGNS	400.000 SF	_____	 _____	_____	 _____
0090	652.36 MAINTENANCE OF TRAFFIC CONTROL DEVICES	40.000 CD	_____	 _____	_____	 _____
0100	652.38 FLAGGER	300.000 HR	_____	 _____	_____	 _____
0110	652.381 TRAFFIC OFFICER	32.000 HR	_____	 _____	_____	 _____

6/27/2023

Maine Department of Transportation

Proposal Schedule of Items

Page 2 of 2

Proposal ID: 025955.01

Project(s): 025955.01, 025955.02, 025955.03,
025955.04

SECTION: 1 INITIAL GROUP

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0120	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP SUM	LUMP	SUM	_____	_____
0130	659.10 MOBILIZATION	LUMP SUM	LUMP	SUM	_____	_____
Section: 1			Total:		_____	_____
			Total Bid:		_____	_____