

8/19/2025

Maine Department of Transportation

Proposal Schedule of Items

Page 1 of 7

Proposal ID: 026630.07

Project(s): 026630.07

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	201.11 CLEARING	1.500 AC	_____	_____	_____	_____
0020	202.19 REMOVING EXISTING BRIDGE	LUMP SUM	LUMP SUM		_____	_____
0030	202.202 REMOVING PAVEMENT SURFACE	4,300.000 SY	_____	_____	_____	_____
0040	203.20 COMMON EXCAVATION	9,750.000 CY	_____	_____	_____	_____
0050	203.21 ROCK EXCAVATION	195.000 CY	_____	_____	_____	_____
0060	203.25 GRANULAR BORROW	680.000 CY	_____	_____	_____	_____
0070	206.082 STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	565.000 CY	_____	_____	_____	_____
0080	304.10 AGGREGATE SUBBASE COURSE - GRAVEL	3,425.000 CY	_____	_____	_____	_____
0090	403.2081 12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	230.000 T	_____	_____	_____	_____
0100	403.211 HOT MIX ASPHALT (SHIMMING)	25.000 T	_____	_____	_____	_____
0110	403.2131 12.5 MM POLYMER MODIFIED HMA BASE	555.000 T	_____	_____	_____	_____
0120	409.15 BITUMINOUS TACK COAT - APPLIED	170.000 G	_____	_____	_____	_____

8/19/2025

Maine Department of Transportation

Proposal Schedule of Items

Page 2 of 7

Proposal ID: 026630.07

Project(s): 026630.07

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0130	461.131 TEMPORARY PAVEMENT	880.000 T	_____	_____	_____	_____
0140	501.502 ROCK SOCKETED H-PILES	300.000 LF	_____	_____	_____	_____
0150	501.54 STEEL H-BEAM PILES 117 LBS/FT, DELIVERED	300.000 LF	_____	_____	_____	_____
0160	501.804 DRILLING EQUIPMENT MOBILIZATION	LUMP SUM	LUMP SUM	_____	_____	_____
0170	502.219 STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS	LUMP SUM	LUMP SUM	_____	_____	_____
0180	502.261 STRUCTURAL CONCRETE ROADWAY & SIDEWALK SLAB ON CONCRETE BRIDGE	LUMP SUM	LUMP SUM	_____	_____	_____
0190	502.31 STRUCTURAL CONCRETE APPROACH SLABS	LUMP SUM	LUMP SUM	_____	_____	_____
0200	502.49 STRUCTURAL CONCRETE CURBS AND SIDEWALKS	LUMP SUM	LUMP SUM	_____	_____	_____
0210	503.12 REINFORCING STEEL, FABRICATED AND DELIVERED	18,000.000 LB	_____	_____	_____	_____
0220	503.13 REINFORCING STEEL, PLACING	18,000.000 LB	_____	_____	_____	_____
0230	503.19 LOW-CARBON, CHROMIUM REINFORCEMENT - FABRICATED & DELIVERED	17,000.000 LB	_____	_____	_____	_____

8/19/2025

Maine Department of Transportation

Proposal Schedule of Items

Page 3 of 7

Proposal ID: 026630.07

Project(s): 026630.07

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0240	503.20 LOW-CARBON, CHROMIUM REINFORCEMENT - PLACING	17,000.000 LB	_____	_____	_____	_____
0250	507.0821 STEEL BRIDGE RAILING, 3 BAR	LUMP SUM	LUMP SUM	_____	_____	_____
0260	507.0822 STEEL APPROACH RAILING, 3-BAR	4.000 EA	_____	_____	_____	_____
0270	508.14 HIGH PERFORMANCE WATERPROOFING MEMBRANE	LUMP SUM	LUMP SUM	_____	_____	_____
0280	510.10 SPECIAL DETOUR _____ ROADWAY WIDTH VEHICULAR & PEDESTRIAN TRAFFIC NOT SEPARATED	LUMP SUM	LUMP SUM	_____	_____	_____
0290	511.07 COFFERDAM: SMELT BROOK	LUMP SUM	LUMP SUM	_____	_____	_____
0300	512.081 FRENCH DRAINS	LUMP SUM	LUMP SUM	_____	_____	_____
0310	515.21 PROTECTIVE COATING FOR CONCRETE SURFACES	LUMP SUM	LUMP SUM	_____	_____	_____
0320	526.301 PORTABLE CONCRETE BARRIER TYPE I	LUMP SUM	LUMP SUM	_____	_____	_____
0330	527.34 WORK ZONE CRASH CUSHIONS	10.000 UN	_____	_____	_____	_____
0340	530.30 GFRP, REINFORCEMENT BARS, FABRICATED & DELIVERED	25,000.000 LF	_____	_____	_____	_____

8/19/2025

Maine Department of Transportation

Proposal Schedule of Items

Page 4 of 7

Proposal ID: 026630.07

Project(s): 026630.07

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0350	530.31 GFRP, REINFORCEMENT BARS, PLACING	25,000.000 LF	_____	 _____	_____	 _____
0360	535.61 PRESTRESSED STRUCTURAL CONCRETE I-GIRDERS	LUMP SUM	_____	 LUMP SUM	_____	 _____
0370	606.1301 31" W-BM GR, MID-WAY SPLICE-SGL FACED	413.000 LF	_____	 _____	_____	 _____
0380	606.1305 31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL	4.000 EA	_____	 _____	_____	 _____
0390	606.1721 BRIDGE TRANSITION - TYPE 1	4.000 EA	_____	 _____	_____	 _____
0400	606.353 REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	8.000 EA	_____	 _____	_____	 _____
0410	610.08 PLAIN RIPRAP	8.000 CY	_____	 _____	_____	 _____
0420	610.16 HEAVY RIPRAP	3,500.000 CY	_____	 _____	_____	 _____
0430	610.18 STONE DITCH PROTECTION	41.000 CY	_____	 _____	_____	 _____
0440	613.319 EROSION CONTROL BLANKET	25.000 SY	_____	 _____	_____	 _____
0450	615.07 LOAM	90.000 CY	_____	 _____	_____	 _____
0460	618.14 SEEDING METHOD NUMBER 2	60.000 UN	_____	 _____	_____	 _____

8/19/2025

Maine Department of Transportation

Proposal Schedule of Items

Page 5 of 7

Proposal ID: 026630.07

Project(s): 026630.07

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0470	619.12 MULCH	60.000 UN	_____	_____	_____	_____
0480	619.14 EROSION CONTROL MIX	610.000 CY	_____	_____	_____	_____
0490	620.58 EROSION CONTROL GEOTEXTILE	2,610.000 SY	_____	_____	_____	_____
0500	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	2,600.000 LF	_____	_____	_____	_____
0510	627.77 REMOVING PAVEMENT MARKINGS	2,000.000 SF	_____	_____	_____	_____
0520	627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	6,400.000 LF	_____	_____	_____	_____
0530	629.05 HAND LABOR, STRAIGHT TIME	20.000 HR	_____	_____	_____	_____
0540	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	10.000 HR	_____	_____	_____	_____
0550	631.14 GRADER (INCLUDING OPERATOR)	10.000 HR	_____	_____	_____	_____
0560	631.15 ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)	10.000 HR	_____	_____	_____	_____
0570	631.172 TRUCK - LARGE (INCLUDING OPERATOR)	10.000 HR	_____	_____	_____	_____

8/19/2025

Maine Department of Transportation

Proposal Schedule of Items

Page 6 of 7

Proposal ID: 026630.07

Project(s): 026630.07

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0580	631.18 CHAIN SAW RENTAL (INCLUDING OPERATOR)	10.000 HR	_____	_____	_____	_____
0590	631.20 STUMP CHIPPER (INCLUDING OPERATOR)	10.000 HR	_____	_____	_____	_____
0600	631.22 FRONT END LOADER (INCLUDING OPERATOR)	10.000 HR	_____	_____	_____	_____
0610	631.32 CULVERT CLEANER (INCLUDING OPERATOR)	10.000 HR	_____	_____	_____	_____
0620	639.19 FIELD OFFICE TYPE B	1.000 EA	_____	_____	_____	_____
0630	643.72 TEMPORARY TRAFFIC SIGNAL	LUMP SUM	LUMP SUM		_____	_____
0640	645.292 REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGNS TYPE II	36.000 SF	_____	_____	_____	_____
0650	652.312 TYPE III BARRICADE	10.000 EA	_____	_____	_____	_____
0660	652.33 DRUM	50.000 EA	_____	_____	_____	_____
0670	652.34 CONE	25.000 EA	_____	_____	_____	_____
0680	652.35 CONSTRUCTION SIGNS	300.000 SF	_____	_____	_____	_____

8/19/2025

Maine Department of Transportation

Proposal Schedule of Items

Page 7 of 7

Proposal ID: 026630.07

Project(s): 026630.07

SECTION: 1 INITIAL GROUP

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0690	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES	LUMP SUM				
0700	652.38 FLAGGER	600.000 HR				
0710	652.41 PORTABLE CHANGEABLE MESSAGE SIGN	2.000 EA				
0720	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP SUM				
0730	659.10 MOBILIZATION	LUMP SUM				
Section: 1			Total:			
			Total Bid:			