

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 1 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	201.12 SELECTIVE CLEARING AND THINNING	5.000 AC	_____	_____	_____	_____
0020	201.40 REMOVAL OF DEBRIS CATTLE PASS	LUMP SUM	LUMP SUM	_____	_____	_____
0030	201.40 REMOVAL OF DEBRIS SACO TRIBUTARY B	LUMP SUM	LUMP SUM	_____	_____	_____
0040	202.19 REMOVING EXISTING BRIDGE (3500 LB STEEL, 100 CY STONE)	LUMP SUM	LUMP SUM	_____	_____	_____
0050	202.202 REMOVING PAVEMENT SURFACE	1,650.000 SY	_____	_____	_____	_____
0060	202.401 REMOVE EXISTING TRACK	54,200.000 TF	_____	_____	_____	_____
0070	203.20 COMMON EXCAVATION	2,690.000 CY	_____	_____	_____	_____
0080	203.25 GRANULAR BORROW	90.000 CY	_____	_____	_____	_____
0090	203.33 SPECIAL FILL	15.000 CY	_____	_____	_____	_____
0100	206.082 STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES (PLAN QUANTITY)	270.000 CY	_____	_____	_____	_____
0110	304.10 AGGREGATE SUBBASE COURSE - GRAVEL (MODIFIED)	21,400.000 CY	_____	_____	_____	_____
0120	304.14 AGGREGATE BASE COURSE - TYPE A	65.000 CY	_____	_____	_____	_____

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 2 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0130	403.208 HOT MIX ASPHALT 12.5 MM HMA SURFACE	280.000 T	_____	_____	_____	_____
0140	403.210 HOT MIX ASPHALT 9.5 MM	6,750.000 T	_____	_____	_____	_____
0150	403.213 HOT MIX ASPHALT 12.5 MM BASE	570.000 T	_____	_____	_____	_____
0160	409.15 BITUMINOUS TACK COAT - APPLIED	190.000 G	_____	_____	_____	_____
0170	424.381 ASPHALTIC RECREATIONAL CROSSINGS, 2 INCH DEPTH	160.000 SY	_____	_____	_____	_____
0180	502.21 STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS	15.000 CY	_____	_____	_____	_____
0190	502.2484 UNDERWATER GROUT BAGS	210.000 CF	_____	_____	_____	_____
0200	502.32 STRUCTURAL CONCRETE CULVERT ENDWALLS	10.000 CY	_____	_____	_____	_____
0210	502.40 STRUCTURAL CONCRETE BOX CULVERTS	20.000 CY	_____	_____	_____	_____
0220	503.12 REINFORCING STEEL, FABRICATED AND DELIVERED	4,950.000 LB	_____	_____	_____	_____
0230	503.13 REINFORCING STEEL, PLACING	4,950.000 LB	_____	_____	_____	_____

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 3 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0240	504.701 STRUCTURAL STEEL FABRICATED AND DELIVERED, ROLLED (17,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0250	504.71 STRUCTURAL STEEL ERECTION (17,000 LB)	LUMP SUM	LUMP	SUM	_____	_____
0260	511.07 COFFERDAM: BURNT MEADOW BROOK (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0270	511.07 COFFERDAM: BURNT MEADOW BROOK (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0280	511.07 COFFERDAM: BURNT MEADOW TRIBUTARY (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0290	511.07 COFFERDAM: BURNT MEADOW TRIBUTARY (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0300	511.07 COFFERDAM: CULVERT A (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0310	511.07 COFFERDAM: CULVERT A (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0320	511.07 COFFERDAM: CULVERT B (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0330	511.07 COFFERDAM: CULVERT B (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0340	511.07 COFFERDAM: LITTLE SACO TRIBUTARY (INLET)	LUMP SUM	LUMP	SUM	_____	_____

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 4 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0350	511.07 COFFERDAM: LITTLE SACO TRIBUTARY (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0360	511.07 COFFERDAM: RED MILL BROOK (ABUTMENT 1)	LUMP SUM	LUMP	SUM	_____	_____
0370	511.07 COFFERDAM: RED MILL BROOK (ABUTMENT 2)	LUMP SUM	LUMP	SUM	_____	_____
0380	511.07 COFFERDAM: SACO TRIBUTARY A (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0390	511.07 COFFERDAM: SACO TRIBUTARY A (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0400	511.07 COFFERDAM: SACO TRIBUTARY B (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0410	511.07 COFFERDAM: SACO TRIBUTARY B (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0420	511.07 COFFERDAM: SHEPARDS BROOK (ABUTMENT 1)	LUMP SUM	LUMP	SUM	_____	_____
0430	511.07 COFFERDAM: STA. 1946+42 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0440	511.07 COFFERDAM: STA. 1946+42 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0450	511.07 COFFERDAM: STA. 1955+73 (INLET)	LUMP SUM	LUMP	SUM	_____	_____

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 5 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0460	511.07 COFFERDAM: STA. 1955+73 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0470	511.07 COFFERDAM: STA. 1957+15 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0480	511.07 COFFERDAM: STA. 1957+15 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0490	511.07 COFFERDAM: STA. 1987+85 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0500	511.07 COFFERDAM: STA. 1987+85 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0510	511.07 COFFERDAM: STA. 1998+04 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0520	511.07 COFFERDAM: STA. 1998+04 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0530	511.07 COFFERDAM: STA. 2002+41 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0540	511.07 COFFERDAM: STA. 2002+41 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0550	511.07 COFFERDAM: STA. 2011+35 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0560	511.07 COFFERDAM: STA. 2011+35 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0570	511.07 COFFERDAM: STA. 2022+59 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0580	511.07 COFFERDAM: STA. 2022+59 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 6 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0590	511.07 COFFERDAM: STA. 2028+73 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0600	511.07 COFFERDAM: STA. 2028+73 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0610	511.07 COFFERDAM: STA. 2035+19 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0620	511.07 COFFERDAM: STA. 2035+19 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0630	511.07 COFFERDAM: STA. 2139+69 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0640	511.07 COFFERDAM: STA. 2139+69 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0650	511.07 COFFERDAM: STA. 2218+26 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0660	511.07 COFFERDAM: STA. 2218+26 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0670	511.07 COFFERDAM: STA. 2261+90 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0680	511.07 COFFERDAM: STA. 2261+90 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0690	511.07 COFFERDAM: STA. 2326+64 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0700	511.07 COFFERDAM: STA. 2326+64 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0710	511.07 COFFERDAM: STA. 2328+09 (INLET)	LUMP SUM	LUMP	SUM	_____	_____

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 7 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0720	511.07 COFFERDAM: STA. 2328+09 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0730	511.07 COFFERDAM: STA. 2330+79 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0740	511.07 COFFERDAM: STA. 2330+79 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0750	511.07 COFFERDAM: STA. 2332+47 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0760	511.07 COFFERDAM: STA. 2332+47 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0770	511.07 COFFERDAM: STA. 2338+51 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0780	511.07 COFFERDAM: STA. 2338+51 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0790	511.07 COFFERDAM: STA. 2361+97 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0800	511.07 COFFERDAM: STA. 2361+97 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0810	511.07 COFFERDAM: STA. 2369+89 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0820	511.07 COFFERDAM: STA. 2369+89 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0830	511.07 COFFERDAM: STA. 2375+81 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0840	511.07 COFFERDAM: STA. 2375+81 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 8 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0850	511.07 COFFERDAM: STA. 2387+94 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0860	511.07 COFFERDAM: STA. 2387+94 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0870	511.07 COFFERDAM: STA. 2389+87 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0880	511.07 COFFERDAM: STA. 2389+87 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0890	511.07 COFFERDAM: STA. 2392+38 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0900	511.07 COFFERDAM: STA. 2392+38 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0910	511.07 COFFERDAM: STA. 2400+13 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0920	511.07 COFFERDAM: STA. 2400+13 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0930	511.07 COFFERDAM: STA. 2403+39 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0940	511.07 COFFERDAM: STA. 2403+39 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0950	511.07 COFFERDAM: STA. 2416+13 (INLET)	LUMP SUM	LUMP	SUM	_____	_____
0960	511.07 COFFERDAM: STA. 2416+13 (OUTLET)	LUMP SUM	LUMP	SUM	_____	_____
0970	518.60 REPAIR OF VERTICAL SURFACES < 8 IN.	150.000 SF	_____	_____	_____	_____

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 9 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0980	523.52 BEARING INSTALLATION	20.000 EA				
0990	523.5401 LAMINATED ELASTOMERIC BEARINGS, FIXED	6.000 EA				
1000	523.5402 LAMINATED ELASTOMERIC BEARINGS, EXPANSION	6.000 EA				
1010	523.5403 PLAIN ELASTOMERIC BEARINGS	8.000 EA				
1020	525.261 REPOINTING GRANITE MASONRY	520.000 LF				
1030	525.331 ADDITIONAL STONES FOR MASONRY WALL	10.000 CY				
1040	525.45 GRANITE BOX CULVERT RECONSTRUCTION CULVERT B	LUMP SUM	LUMP	SUM		
1050	525.45 GRANITE BOX CULVERT RECONSTRUCTION LITTLE SACO TRIBUTARY	LUMP SUM	LUMP	SUM		
1060	525.45 GRANITE BOX CULVERT RECONSTRUCTION SACO TRIBUTARY A	LUMP SUM	LUMP	SUM		
1070	525.45 GRANITE BOX CULVERT RECONSTRUCTION SACO TRIBUTARY B	LUMP SUM	LUMP	SUM		

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 10 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1080	525.46 GRANITE BOX CULVERT INVERT REGRAIDING	30.000 EA	_____	_____	_____	_____
1090	525.47 GRANITE BOX CULVERT INFILTRATION REPAIR	300.000 SF	_____	_____	_____	_____
1100	525.48 GRANITE BOX CULVERT END REPAIR	15.000 EA	_____	_____	_____	_____
1110	525.54 MASONRY TIE PLATE (4 TIES)	LUMP SUM	LUMP	SUM	_____	_____
1120	525.61 EXISTING GRANITE WALL REPAIR CULVERT A	LUMP SUM	LUMP	SUM	_____	_____
1130	525.61 EXISTING GRANITE WALL REPAIR RED MILL BROOK	LUMP SUM	LUMP	SUM	_____	_____
1140	528.10 HEAVY TIMBER CONSTRUCTION BURNT MEADOW TRIBUTARY (15 CF)	LUMP SUM	LUMP	SUM	_____	_____
1150	528.10 HEAVY TIMBER CONSTRUCTION PIERCES BROOK (476 CF)	LUMP SUM	LUMP	SUM	_____	_____
1160	528.10 HEAVY TIMBER CONSTRUCTION RED MILL BROOK (15 CF)	LUMP SUM	LUMP	SUM	_____	_____
1170	528.601 STRUCTURAL TIMBER DECKING CATTLE PASS (85 SF)	LUMP SUM	LUMP	SUM	_____	_____
1180	528.601 STRUCTURAL TIMBER DECKING LITTLE SACO (285 SF)	LUMP SUM	LUMP	SUM	_____	_____

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 11 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1190	528.601 STRUCTURAL TIMBER DECKING PIERCES BROOK (720 SF)	LUMP SUM	LUMP	SUM	_____	_____
1200	528.601 STRUCTURAL TIMBER DECKING RED MILL BROOK (255 SF)	LUMP SUM	LUMP	SUM	_____	_____
1210	528.601 STRUCTURAL TIMBER DECKING SHEPARDS BROOK (820 SF)	LUMP SUM	LUMP	SUM	_____	_____
1220	528.601 STRUCTURAL TIMBER DECKING TEN MILE BROOK (885 SF)	LUMP SUM	LUMP	SUM	_____	_____
1230	603.169 15 INCH CULVERT PIPE OPTION III	122.000 LF	_____	_____	_____	_____
1240	603.179 18 INCH CULVERT PIPE OPTION III	150.000 LF	_____	_____	_____	_____
1250	603.199 24 INCH CULVERT PIPE OPTION III	166.000 LF	_____	_____	_____	_____
1260	606.611 TIMBER GUARDRAIL	540.000 LF	_____	_____	_____	_____
1270	607.156 SWING GATE - 10 FOOT	18.000 EA	_____	_____	_____	_____
1280	607.22 CEDAR RAIL FENCE	26,700.000 LF	_____	_____	_____	_____
1290	608.26 CURB RAMP DETECTABLE WARNING FIELD	360.000 SF	_____	_____	_____	_____
1300	609.31 CURB TYPE 3	35.000 LF	_____	_____	_____	_____

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 12 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1310	610.08 PLAIN RIPRAP	1,370.000 CY				
1320	610.09 HAND LAID RIPRAP	20.000 CY				
1330	610.213 VOID FILLED RIPRAP	90.000 CY				
1340	613.319 EROSION CONTROL BLANKET	8,150.000 SY				
1350	615.07 LOAM	3,350.000 CY				
1360	618.14 SEEDING METHOD NUMBER 2	530.000 UN				
1370	618.149 SPECIAL SEED MIX	10.000 UN				
1380	619.12 MULCH	540.000 UN				
1390	620.58 EROSION CONTROL GEOTEXTILE	3,250.000 SY				
1400	626.421 24 INCH DIAMETER FOUNDATION	70.000 LF				
1410	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	1,600.000 LF				
1420	627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING	750.000 SF				
1430	629.05 HAND LABOR, STRAIGHT TIME	40.000 HR				

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 13 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1440	629.07 STONE MASON	100.000 HR	_____	_____	_____	_____
1450	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	60.000 HR	_____	_____	_____	_____
1460	631.32 CULVERT CLEANER (INCLUDING OPERATOR)	20.000 HR	_____	_____	_____	_____
1470	639.18 FIELD OFFICE TYPE A	1.000 EA	_____	_____	_____	_____
1480	643.621 RECTANGULAR RAPID FLASHING BEACON ASSEMBLY	2.000 EA	_____	_____	_____	_____
1490	643.92 PEDESTAL POLE	8.000 EA	_____	_____	_____	_____
1500	645.110 REMOVE AND DISPOSE HIGHWAY SIGN	8.000 EA	_____	_____	_____	_____
1510	645.292 REGULATORY, WARNING, CONFIRMATION AND ROUTE MARKER ASSEMBLY SIGNS TYPE II	220.000 SF	_____	_____	_____	_____
1520	645.305 SIGN MOUNTED BEACON ARRAY Fryeburg	LUMP SUM	LUMP SUM	_____	_____	_____
1530	645.305 SIGN MOUNTED BEACON ARRAY Hiram	LUMP SUM	LUMP SUM	_____	_____	_____
1540	652.312 TYPE III BARRICADE	20.000 EA	_____	_____	_____	_____

9/25/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 14 of 14

Proposal ID: 026858.10

Project(s): 026858.10

SECTION: 1 INITIAL GROUP

Alt Set ID: Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
1550	652.33 DRUM	50.000 EA	_____	_____	_____	_____
1560	652.34 CONE	100.000 EA	_____	_____	_____	_____
1570	652.35 CONSTRUCTION SIGNS	730.000 SF	_____	_____	_____	_____
1580	652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES	LUMP SUM	LUMP SUM		_____	_____
1590	652.38 FLAGGER	840.000 HR	_____	_____	_____	_____
1600	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP SUM	LUMP SUM		_____	_____
1610	659.10 MOBILIZATION	LUMP SUM	LUMP SUM		_____	_____
1620	841.49 BOLLARDS - COLLAPSIBLE	19.000 EA	_____	_____	_____	_____
Section: 1			Total:		_____	_____
			Total Bid:		_____	_____