

6/17/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 1 of 4

Proposal ID: 027194.00

Project(s): 027194.00, 027196.00

SECTION: 1 BOX CULVERT ITEMS

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0010	203.20 COMMON EXCAVATION	415.000 CY	_____	_____	_____	_____
0020	203.25 GRANULAR BORROW	775.000 CY	_____	_____	_____	_____
0030	203.33 SPECIAL FILL	80.000 CY	_____	_____	_____	_____
0040	203.55 CULVERT BEDDING STONE	60.000 CY	_____	_____	_____	_____
0050	206.061 STRUCTURAL EARTH EXCAVATION - DRAINAGE AND MINOR STRUCTURES, BELOW GRADE	100.000 CY	_____	_____	_____	_____
0060	304.10 AGGREGATE SUBBASE COURSE - GRAVEL	1,600.000 CY	_____	_____	_____	_____
0070	403.2081 12.5 MM POLYMER MODIFIED HOT MIX ASPHALT	205.000 T	_____	_____	_____	_____
0080	403.2131 12.5 MM POLYMER MODIFIED HMA BASE	205.000 T	_____	_____	_____	_____
0090	409.15 BITUMINOUS TACK COAT - APPLIED	110.000 G	_____	_____	_____	_____
0100	508.13 SHEET WATERPROOFING MEMBRANE	LUMP SUM	LUMP SUM	_____	_____	_____
0110	511.07 COFFERDAM: DOWNSTREAM - 027194.00	LUMP SUM	LUMP SUM	_____	_____	_____

6/17/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 2 of 4

Proposal ID: 027194.00

Project(s): 027194.00, 027196.00

SECTION: 1 BOX CULVERT ITEMS

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0120	511.07 COFFERDAM: DOWNSTREAM - 027196.00	LUMP SUM	LUMP	SUM	_____	_____
0130	511.07 COFFERDAM: UPSTREAM - 027194.00	LUMP SUM	LUMP	SUM	_____	_____
0140	511.07 COFFERDAM: UPSTREAM - 027196.00	LUMP SUM	LUMP	SUM	_____	_____
0150	534.7101 PRECAST CONCRETE BOX CULVERT - STATE SUPPLIED 72L X 8W X 6H	LUMP SUM	LUMP	SUM	_____	_____
0160	534.7101 PRECAST CONCRETE BOX CULVERT - STATE SUPPLIED 74L X 12W X 6H	LUMP SUM	LUMP	SUM	_____	_____
0170	606.356 UNDERDRAIN DELINEATOR POST	2.000 EA	_____	_____	_____	_____
0180	606.52 MAILBOX REMOVE & RESET	1.000 EA	_____	_____	_____	_____
0190	609.21 CONCRETE SLIPFORM CURB	50.000 LF	_____	_____	_____	_____
0200	610.08 PLAIN RIPRAP	260.000 CY	_____	_____	_____	_____
0210	610.212 STREAMBED ROCK FEATURES	10.000 CY	_____	_____	_____	_____
0220	610.213 VOID FILLED RIPRAP	45.000 CY	_____	_____	_____	_____
0230	615.07 LOAM	320.000 CY	_____	_____	_____	_____

6/17/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 3 of 4

Proposal ID: 027194.00

Project(s): 027194.00, 027196.00

SECTION: 1 BOX CULVERT ITEMS

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0240	618.13 SEEDING METHOD NUMBER 1	26.000 UN	_____	_____	_____	_____
0250	619.12 MULCH	26.000 UN	_____	_____	_____	_____
0260	620.54 STABILIZATION/REINFORCEMENT GEOTEXTILE	200.000 SY	_____	_____	_____	_____
0270	620.58 EROSION CONTROL GEOTEXTILE	520.000 SY	_____	_____	_____	_____
0280	620.65 REINFORCEMENT GEOGRID	65.000 SY	_____	_____	_____	_____
0290	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	1,500.000 LF	_____	_____	_____	_____
0300	627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW	3,000.000 LF	_____	_____	_____	_____
0310	629.05 HAND LABOR, STRAIGHT TIME	20.000 HR	_____	_____	_____	_____
0320	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	10.000 HR	_____	_____	_____	_____
0330	631.172 TRUCK - LARGE (INCLUDING OPERATOR)	10.000 HR	_____	_____	_____	_____
0340	639.19 FIELD OFFICE TYPE B	1.000 EA	_____	_____	_____	_____

6/17/2026

Maine Department of Transportation

Proposal Schedule of Items

Page 4 of 4

Proposal ID: 027194.00

Project(s): 027194.00, 027196.00

SECTION: 1 BOX CULVERT ITEMS

Alt Set ID:

Alt Mbr ID:

Contractor: _____

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price		Bid Amount	
			Dollars	Cents	Dollars	Cents
0350	643.66 RESIDENTIAL DRIVEWAY TEMPORARY SIGNAL	2.000 EA	_____	_____	_____	_____
0360	643.72 TEMPORARY TRAFFIC SIGNAL	LUMP SUM	LUMP SUM	_____	_____	_____
0370	652.33 DRUM	35.000 EA	_____	_____	_____	_____
0380	652.34 CONE	35.000 EA	_____	_____	_____	_____
0390	652.35 CONSTRUCTION SIGNS	400.000 SF	_____	_____	_____	_____
0400	652.36 MAINTENANCE OF TRAFFIC CONTROL DEVICES	60.000 CD	_____	_____	_____	_____
0410	652.38 FLAGGER	720.000 HR	_____	_____	_____	_____
0420	652.61 STAGED CONSTRUCTION AND TRAFFIC CONTROL - 027194.00	LUMP SUM	LUMP SUM	_____	_____	_____
0430	652.61 STAGED CONSTRUCTION AND TRAFFIC CONTROL - 027196.00	LUMP SUM	LUMP SUM	_____	_____	_____
0440	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP SUM	LUMP SUM	_____	_____	_____
0450	659.10 MOBILIZATION	LUMP SUM	LUMP SUM	_____	_____	_____
Section: 1			Total:	_____	_____	_____
			Total Bid:	_____	_____	_____