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APPENDIX A
Description of Materials, Supplies, Equipment and Bid Price

Contractor ________________________________________________________________

SCHEDULE OF ITEMS

The Bid must be Delivered to the precise location and by the precise time set forth in the 
Notice to Contractors or any applicable Bid Amendment.
Required unit prices, lump sum prices and/or bid amounts must be provided and legible. 
Do not make handwritten changes to the bid documents.  

Item Description Approx. 
Quantity 
and Units

Unit Price Bid Amount

534.7104 Precast Concrete Box 
Culvert – Fabrication and Delivery

1 LS $ $

TOTAL
$

Bids are not accepted by email or FAX. If a paper Bid is to be sent express, please take note that overnight 
services do not always arrive in time.  Packages using express services should be sent to Maine Department 
of Transportation, 24 Child Street, Augusta, Maine.  

By signing below, the Bidder (1) represents that the Bidder has examined the Contract Agreement contained in the Bid Documents, 
the Contract, all documents referenced in said Contract, and the site and scope of work, (2) does hereby bid and offer to enter into 
this contract to construct and/or perform the Work in strict accordance with the terms and conditions of this Contract at the unit 
prices bid in the attached “Schedule of Items”, (3) represents that the Bidder has given the Department notice of any errors or 
ambiguities related to the documents or the work that have been discovered by the Bidder, (4) represents that the above-named 
organization is the legal entity entering into the resulting contract with the Department if they are awarded the contract and, (5) 
represents that the undersigned is authorized to enter contractual obligations on behalf of the above-named organization.

Bidder acknowledges that the properly completed and signed Schedule of Items provided with the Bid constitutes the Bidder’s 
offer and that this offer shall remain open for 30 calendar days after the date of opening of bids.

The Bidder hereby certifies, to the best of its knowledge and belief that: the Bidder has not, either directly or indirectly, entered 
into any agreement, participated in any collusion, or otherwise taken any action in restraint of competitive bidding in connection 
with its bid, and its subsequent contract with the Department.

Use pen and ink to complete paper bids. Signatures shall be original. Stamped and copied signatures will not be accepted.

________________________________             _____________
                 Signature                                                 Date

___________________________________________________________________________________
(Print Bidder’s Name and Title)
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Description The Manufacturer shall furnish and deliver the materials listed in the Schedule of 
Items in this Appendix in accordance with the contract documents.  The structure must meet the 
requirements of this Contract, the Plans, the State of Maine, Department of Transportation, 
Standard Specifications, March 2020 Edition including, but not limited to Section 712.061 –
Structural Precast Units and Standard Details March 2020 Edition as updated through 
advertisement, Supplemental Specifications, and Special Provisions including, but not limited to 
Special Provision, Section 534, Precast Structural Concrete (Precast Structural Concrete Box 
Culvert, Fabrication and Delivery).

Delivery   The materials shall be ready for delivery on or before August 4, 2025.  The actual 
delivery date of the materials shall be determined by the project schedule and coordinated with the 
MaineDOT in conjunction with the Department’s Contractor responsible for installing the precast 
units. The delivery date is expected to be between August 4, 2025 and September 8, 2025.

Unless agreed upon otherwise, the Manufacturer shall deliver the precast units to the project site 
only during the following times, Monday through Friday, 7:00AM through 5:00 PM, except for 
they may not work on holidays as defined in Appendix B nor government closure days.  Delivery 
shall be coordinated with the field site Contractor who is installing the precast units. The precast 
units shall be delivered to the project site by the Manufacturer:

Project: Litchfield, Maxwell Bridge (#2524) Route 197, Project No. 028246.00

Location: Located on Route 197, 0.42 miles west of Upper Pond Road Intersection

Date: Must be ready for delivery by August 4, 2025 (Department, installation contractor
and Manufacturer will decide exact date and time.)

The onsite contractor who is installing the precast units must give the manufacturer 7 calendar 
days’ notice of when the structure shall be delivered.

The Contractor who is installing the precast units shall be responsible for unloading the precast 
units at or near the project site in a timely fashion.  Any incidental materials needed to temporarily 
store the precast units at the project site shall be provided by the Manufacturer.

The Manufacturer shall supply MaineDOT Fabrication Engineer at 
Fabrication.MaineDOT@maine.gov, and Project Manager, Gary Libby at 
gerald.g.libbyjr@maine.gov, with the appropriate project submittals. MaineDOT will provide 
the manufacturer with the contact information for the contractor responsible for installation of 
the precast concrete box culvert upon award of the installation contract. The Manufacturer shall 
coordinate delivery of the materials with the contractor responsible for installation of the precast 
concrete box culvert and notify the MaineDOT Fabrication Engineer and Project Manager, Gary 
Libby. The Department may assign a designated alternate to the Department contacts. The 
Manufacturer will be notified of any such change.
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Contract Administrator
The contract administrator for this contract will be:

Name: Gary Libby, Jr.
Title:  Project Manager
Address: Maine Department of Transportation

16 State House Station Road , Augusta, ME 04333-0016
Email: gerald.g.libbyjr @maine.gov

The Manufacturer shall submit invoices to the Contract Administrator as described in this 
contract. The Department may assign a designated alternate to the Contract Administrator. The 
Manufacturer will be notified of any such change.

Invoices and Payments: The Manufacturer shall submit an itemized bill to the Department for 
materials following delivery for approval and payment.  At a minimum, invoices shall include the 
following information:

Contractor name, address & Contract Number
Invoice Date & Number 
Dates of Delivery
Items and Quantities at Bid Price

The Department will pay based upon the materials delivered at the prices bid and the invoices 
approved.  Payments to the Manufacturer shall be full compensation for furnishing all labor, 
equipment, materials, services, and incidentals used to supply the materials under the Contract in 
a complete and acceptable manner, and for all risk, loss, damage, or expense of any kind arising 
from the nature or prosecution of the Work. The Department may withhold payments claimed by 
the Manufacturer on account of incomplete or incorrect invoices or materials that are defective or 
not in conformance with the contract.

Material Quality Materials and manufactured products shall be new unless otherwise specified, 
free from defect, and in conformity with the Contract. If there is no applicable standard set forth 
in this Contract for a particular item, then the item shall be in accordance with industry standards 
prevailing at the time of bid. The Department has the authority to inspect all Materials and every 
detail of the Work. The Department may reject the finished product if any of the components do 
not comply with the specifications. The Department may reject materials not conforming to the 
Specifications at any time.

Liquidated Damages Except as expressly provided otherwise in this Contract, the Contractor shall 
owe the Department Damages in the per diem amount listed specified in Standard Specification, 
Section 107.7.2 - Schedule of Liquidated Damages for each Calendar Day that any portion of the 
Materials that are delivered after the delivery date specified in the Contract. This will be deducted 
from amounts otherwise due the Contractor. Permission for the Contractor to deliver the Materials 
after the Contract Delivery Date shall not waive the Department’s rights to assess Damages.
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