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APPENDIX A 
Description of Materials, Supplies, Equipment and Bid Price 

 
 

Contractor ________________________________________________________________ 
 

SCHEDULE OF ITEMS  
 

 The Bid must be Delivered to the precise location and by the precise time set forth in the 
Notice to Contractors or any applicable Bid Amendment. 

 Required unit prices, lump sum prices and/or bid amounts must be provided and legible.  
 Do not make handwritten changes to the bid documents.   

                                            
 Bidders are required to bid all Items. 
 

Item Description 
Approx. 
Quantity 
and Units Unit Price Bid Amount 

Pay Item 534.71 Precast Concrete Box 
Culvert (Critter Crossing #2) 

 1 LS $ $ 

Pay Item 534.71 Precast Concrete Box 
Culvert (Eaton Tributary Bridge) 

 1 LS $ $ 

 
TOTAL 

   
$ 

    
 

 Paper bids must be signed in pen and ink.  Signatures shall be original.  Stamped and copied 
signatures will not be accepted.   

 
 
________________________________________                 ___________________ 
                             Signature                             Date 
 
_______________________________________________________________________      
(Print Bidder’s Name and Title) 
 
Bids are not accepted by email or FAX. If a paper Bid is to be sent express, please take note that 
overnight services do not always arrive in time.  Packages using express services should be sent to Maine 
Department of Transportation, 24 Child Street, Augusta, Maine.   
 
See bid instructions on about page three of the bid book.  
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Description    The Contractor shall furnish and deliver the materials listed in the Schedule of 
Items in this Appendix in accordance with the contract documents.  The structure must meet the 
requirements of this Contract, the Plans, the State of Maine, Department of Transportation, 
Standard Specifications, March 2020 Edition including, but not limited to Section 712.061 – 
Structural Precast Units and Standard Details March 2020 Edition as updated through 
advertisement, Supplemental Specifications, and Special Provisions including, but not limited to 
Special Provision, Section 534, Precast Structural Concrete (Precast Structural Concrete Box 
Culvert, Fabrication and Delivery). 
 
Delivery      Delivery of finished product shall be on or before date shown in Section B. Time of 
the Contract.  The Contractor shall notify MaineDOT Project Manager, Michael Wight, phone 
number (207) 592-2543 or email Michael.Wight@maine.gov a minimum of 7 days prior to the 
delivery of the first section for each structure. The alternative contact is Rhobe Moulton, Project 
Manager, at (207) 592-6058.  The Contractor shall deliver the materials only on a weekday 
(Monday through Friday) to these locations: 
 
  Structure    Delivery Site 
  Critter Crossing #2   Laydown in Route 9 ROW 
  Eaton Tributary Bridge  Laydown in Route 9 ROW 
 
The approximate coordinates of the DOT Whiting Hill lot are: 44°46'22.9"N 68°43'23.4"W. 
An area of 10,000 SF, located off the northwest corner of I-395 in Brewer, known as Whiting 
Hill, will be provided for delivery of the box culvert sections. The limits of available area will be 
laid out by MaineDOT and are not to be exceeded. Box culvert sections shall be stored in a 
manner to allow access for installation starting from the downstream end without the need to 
reorganize any sections. The storage area at Whiting Hill will be graded by DOT to have a slope 
of no more than 4%. 
 
The approximate coordinates of the Laydown in Route 9 ROW are: 44°49'03.9"N 68°38'47.0"W. 
See the Plans for more information on the location and site access for the Route 9 ROW 
laydown. Box culvert sections shall be stored in a manner to allow access for installation starting 
from the downstream end without the need to reorganize any sections. The Contractor will be 
responsible for any grading or fill required to position their equipment for unloading and for 
providing suitable grades for long term storage of box sections. 
 
The Contractor will be responsible for unloading the materials at the delivery site and storing 
them in accordance with Special Provision 534 Precast Structural Concrete, Fabrication and 
Delivery. 
 
For deliveries made after project WIN 018915.00 is awarded (projected for fall 2021), deliveries 
and unloading directly to the structure sites or other laydown locations that the WIN 018915.00 
Contractor may have acquired may be possible if desired by all parties and will be coordinated 
through the MaineDOT Project Manager. 
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Contract Administrator 
The contract administrator for this contract will be: 
 Name:  Michael Wight        
 Title:    Senior Project Manager 
 Address:  Maine Department of Transportation 

16 State House Station Road , Augusta, ME 04333-0016 
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Invoices and Payments  The Contractor shall submit an itemized bill to the Department for 
materials following delivery for approval and payment.  At a minimum, invoices shall include 
the following information: 

 
Contractor Name, Address & Contract Number 

 Invoice Date & Number  
 Dates of Delivery 
 
The Department will pay based upon the materials delivered at the prices bid and the invoices 
approved.  Payments to the Contractor shall be full compensation for furnishing all labor, 
equipment, materials, services, and incidentals used to supply the materials under the Contract in 
a complete and acceptable manner, and for all risk, loss, damage, or expense of any kind arising 
from the nature or prosecution of the Work.  The Department may withhold payments claimed 
by the Contractor on account of incomplete or incorrect invoices or materials that are defective 
or not in conformance with the contract. 
   
Material Quality Materials and manufactured products shall be new unless otherwise specified, 
free from defect, and in conformity with the contract. If there is no applicable standard set forth 
in this Contract for a particular item, then the item shall be in accordance with industry standards 
prevailing at the time of bid.  The Department has the authority to inspect all Materials and every 
detail of the Work.  The Department may reject the finished product if any of the components do 
not comply with the specifications.  The Department may reject materials not conforming to the 
Specifications at any time. 
 
Liquidated Damages   Except as expressly provided otherwise in this Contract, the Contractor 
shall owe the Department Damages in the per diem amount specified in Standard Specifications, 
Section 107.7.2 – Schedule of Liquidated Damages for each Calendar Day that any portion of the 
Materials that are delivered after the Contract Delivery Date.  This will be deducted from 
amounts otherwise due the Contractor.  Permission for the Contractor to deliver the Materials 
after the Contract Delivery Date shall not waive the Department’s rights to assess Damages. 
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