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APPENDIX A
Description of Materials, Supplies, Equipment and Bid Price

Contractor ________________________________________________________________ 

SCHEDULE OF ITEMS

The Bid must be Delivered to the precise location and by the precise time set forth in the 
Notice to Contractors or any applicable Bid Amendment.
Required unit prices, lump sum prices and/or bid amounts must be provided and legible.  
Do not make handwritten changes to the bid documents.   

Bidders are required to bid all Items.

Item Description
Approx. 
Quantity 
and Units Unit Price Bid Amount

Pay Item 515.21 Protective Coating for 
Concrete Surfaces (107 SY)

1 LS $ $

Pay Item 534.30 Precast Structural 
Concrete (45 CY)

1 LS $ $

Pay Item 620.60 Separation Geotextile 1,630 SY $ $

Pay Item 620.604 Geocell Confinement 
System

5,060 SF $ $

TOTAL $

Paper bids must be signed in pen and ink.  Signatures shall be original.  Stamped and copied 
signatures will not be accepted.  

________________________________________                 ___________________ 
                            Signature                             Date

_______________________________________________________________________
(Print Bidder’s Name and Title)

Bids are not accepted by email or FAX. If a paper Bid is to be sent express, please take note that 
overnight services do not always arrive in time.  Packages using express services should be sent to Maine 
Department of Transportation, 24 Child Street, Augusta, Maine.  

See bid instructions on about page three of the bid book. 
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Description    The Contractor shall furnish and deliver the materials listed in the Schedule of Items 
in this Appendix in accordance with the Contract Documents. The materials must meet the 
requirements of this Contract, the Plans, the State of Maine, Department of Transportation, 
Standard Specifications, March 2020 Edition including, but not limited to Section 614.031 –
Geocell Sections, Section 712.061 – Structural Precast Concrete Units, and Section 722 –
Geotextiles  and Standard Details March 2020 Edition as updated through advertisement, 
Supplemental Specifications, and Special Provisions including, but not limited to Special 
Provision Section 515 –  Protective Coatings for Concrete Surfaces, Special Provision Section 534
– Precast Structural Concrete, Special Provision Section 620 – Geotextiles, and Special Provision
Section 620 – Geocell Confinement System

Delivery Delivery of the materials shall be on or before date shown in Section B. Time of the 
Contract.  The Contractor shall notify the Maine Northern Railway Roadmaster, Jeff Pitcher, 
phone number (207) 461-4610 or email pitcher.jeffery@nbmrailways.com a minimum of 14
days prior to the delivery of the materials. The Contractor shall notify the Resident Engineer,
Lewis Benner, phone number (207) 242-2047 or email lbenner@vhb.com a minimum of 7 days 
prior to the delivery of the materials, for verification and acceptance prior to unloading. The 
Contractor shall deliver the materials only on a weekday (Monday through Friday) to the 
following location:

Maine Northern Railway Company Right-of-Way 
Wrightville Road
Ashland Maine, 04732 

The approximate coordinates of the Maine Northern Railway Company Right-of-Way are
46°39'23.8"N 68°24'45.1"W. This area is a field located adjacent to the northeast corner of the 
Wrightville Road railroad crossing north of the Sheridan Bridge. 

Maine Northern Railway will be responsible for unloading the materials at the delivery site and 
storing them in accordance with the Special Provisions and Standard Specifications. Maine 
Northern Railway will be responsible providing and preparing an area for storage of the 
materials.

Contract Administrator
The Contract Administrator for this Contract will be:

Name:  Nate Benoit    
Title:  Multimodal Assistant Program Manager
Address: Maine Department of Transportation

16 State House Station Road, Augusta, ME 04333-0016 
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Maine Northern Railway Representative 
The Railroad Representative for this Contract will be:

Name:  Jeff Pitcher        
Title:    Roadmaster
Address: Maine Northern Roadways 

103 School Street Augusta, ME 04763 

Resident Engineer
The Resident Engineer for this Contract will be:

Name:  Lewis Benner        
Title:    Senior Construction Inspector 
Address: VHB

157 Capitol Street, Suite 2 Augusta, ME 04330-6212 

Invoices and Payments  The Contractor shall submit an itemized bill to the Department for 
materials following delivery for approval and payment.  At a minimum, invoices shall include the 
following information:

Contractor Name, Address & Contract Number 
 Invoice Date & Number  

Dates of Delivery

The Department will pay based upon the materials delivered at the prices bid and the invoices 
approved. Payments to the Contractor shall be full compensation for furnishing all labor, 
equipment, materials, services, and incidentals used to supply the materials under the Contract in 
a complete and acceptable manner, and for all risk, loss, damage, or expense of any kind arising 
from the nature or prosecution of the Work.  The Department may withhold payments claimed by 
the Contractor on account of incomplete or incorrect invoices or materials that are defective or not 
in conformance with the contract.
   
Material Quality Materials and manufactured products shall be new unless otherwise specified, 
free from defect, and in conformity with the contract. If there is no applicable standard set forth in 
this Contract for a particular item, then the item shall be in accordance with industry standards 
prevailing at the time of bid. The Department has the authority to inspect all Materials and every 
detail of the Work.  The Department may reject the finished product if any of the components do 
not comply with the specifications.  The Department may reject materials not conforming to the 
Specifications at any time. 

Liquidated Damages Except as expressly provided otherwise in this Contract, the Contractor 
shall owe the Department Damages in the per diem amount specified in Standard Specifications, 
Section 107.7.2 – Schedule of Liquidated Damages for each Calendar Day that any portion of the 
Materials that are delivered after the Contract Delivery Date.  This will be deducted from amounts 
otherwise due the Contractor.  Permission for the Contractor to deliver the Materials after the 
Contract Delivery Date shall not waive the Department’s rights to assess Damages.
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