Athens

WIN: 023513.00

Precast Concrete Box Culvert
March 5, 2018

APPENDIX A
Description of Materials, Supplies, Equipment and Bid Price

Contractor

SCHEDULE OF ITEMS

The Department will reject bids if any one of the following occurs:

a) the Bid is not Delivered to the precise location and by the precise time set forth in
the Notice to Contractors or any applicable Bid Amendment,

b) the Bid is not signed,

c) the unit price for any item is not provided or is unreadable, or

Do not make handwritten changes to the bid documents.

The Bidder will have no opportunity to cure the above Non-curable Bid Defects. For clarification,
questions, comments/recommendations use the “Request for Information” form as directed in the
Bid Book instructions. For a related provision see Standard Specification, Section 102.11 — Bid
Responsiveness.

Bidders are required to bid all Items.

SCHEDULE OF ITEMS

Item Description Approx. Unit Price Bid Amount
Quantity
and Units
534.71 Precast Concrete Box Culvert — 1LS $ $
Fabrication and Delivery
$
TOTAL
(Print Respondent’s Name and Title) (Signature) (Date)
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Maine Business and Economic Impact - Bidder Information

Maine Business and Economic Impact Circle one answer for each row

% of employees which are Maine Residents 0 1-74% | 75-100%
0 points 1 points 2 points

% of payroll paid to Maine Residents last calendar year 0 1-74% | 75-100%
0 points 1 points 2 points

gl):iedser currently pays Maine Income or corporate No Yes

0 points 2 points

Bidder currently pays property taxes to government No Yes

entities in Maine 0 points 2 points

Bidder currently purchases services and/or supplies No Yes

from Maine businesses 0 points 2 points

(Print Respondent’s Name and Title) (Signature) (Date)
Scoring
The Bids will be scored on the basis of the following weighted criteria:

Criteria Weight

1. Price 90%

2. Economic Impact within the State of Maine 10%

The scoring formula for price is: (Lowest submitted cost bid / Cost of bid being scored) x 90 =
pro-rated score. The contract award will be made to the bidder whose Bid receives the Committee’s
highest score following the final review.

Maine Business and Economic Impact Consideration: The Maine Business and Economic
Impact Consideration for this Bid will be scored based on the information provided by Bidders in
Appendix A , Maine Business and Economic Impact Consideration and the point allocations.

Bidder shall indicate their Maine business and economic impact by completing the questions
found on the Maine Business and Economic Impact - Bidder Information section found in
the Schedule of Items section in Appendix A. The Bidder shall not make variations or
alterations when responding to these questions. The use of this information in making contract
award decisions is required in accordance with Executive Order 2017-003, which states
“Evaluators of competitive bids for goods and services shall give consideration to the investment
in the State by business enterprises as a best-value criterion. Consideration for Maine business
enterprises may result in low cost or top scoring bids not being considered as the best-value for
the State of Maine.”
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Description The Contractor shall furnish and deliver the materials listed in the Schedule of Items
in this Appendix in accordance with the contract documents. The structure must meet the
requirements of this Contract, the Plans, the State of Maine, Department of Transportation,
Standard Specifications, November 2014 Edition including, but not limited to Section 712.061 —
Structural Precast Units and Standard Details November 2014 Edition as updated through
advertisement, Supplemental Specifications, and Special Provisions including, but not limited to
Special Provision, Section 534, Precast Structural Concrete (Precast Structural Concrete Box
Culvert, Fabrication and Delivery).

Delivery The materials shall be ready for delivery on or before July 15, 2018. The actual delivery
date of the materials shall be determined by the project schedule and coordinated with the
MaineDOT in conjunction with the Department’s Contractor responsible for installing the precast
units. The delivery date is expected to be between July 15, 2018 and August 30, 2018.

The manufacturer shall deliver the precast units to the project site on a weekday (Monday to
Friday) in coordination with the field site Contractor who is installing the precast units. The
precast units shall be delivered to the project site by the manufacturer:

Project: Athens, State Project 23513.00

Location: The Project is located on Route 151 approximately 1.2 miles southerly of the
Athens/Brighton PLT town line.

Date: Must be ready for delivery by July 15, 2018 (Contractor and manufacturer will
decide exact date and time.)

The onsite contractor must give the manufacturer 7 calendar days’ notice of when the structure
shall be delivered.

The Contractor who is installing the precast units shall be responsible for unloading the precast
units at or near the project site in a timely fashion. Any incidental materials needed to temporarily
store the precast units at the project site shall be provided by the Contractor.

The Manufacturer will supply MaineDOT Project Manager, Guy Whittington, at (207) 592-2655,
with the appropriate project submittals. Alternative contact is: Mark Shibles, Project Manager of
Region 3, cell phone (207) 592-6295. MaineDOT shall provide the manufacturer with the contact
information for the Contractor responsible for installation of the precast concrete box culvert upon
award of the installation Contract. The Manufacturer shall coordinate delivery of the materials
with the Contractor responsible for installation of the precast concrete box culvert.
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Contract Administrator
The contract administrator for this contract will be:

Name: Guy Whittington
Title: Senior Project Manager
Address: Maine Department of Transportation

16 State House Station Road, Augusta, ME 04333-0016

Invoices and Payments The Contractor shall submit an itemized bill to the Department for
materials following delivery for approval and payment. At a minimum, invoices shall include the
following information:

Contractor name, address & Contract Number
Invoice Date & Number
Dates of Delivery

The Department will pay based upon the materials delivered at the prices bid and the invoices
approved. Payments to the Contractor shall be full compensation for furnishing all labor,
equipment, materials, services, and incidentals used to supply the materials under the Contract in
a complete and acceptable manner, and for all risk, loss, damage, or expense of any kind arising
from the nature or prosecution of the Work. The Department may withhold payments claimed by
the Contractor on account of incomplete or incorrect invoices or materials that are defective or not
in conformance with the contract.

Material Quality Materials and manufactured products shall be new unless otherwise specified,
free from defect, and in conformity with the contract. If there is no applicable standard set forth in
this Contract for a particular item, then the item shall be in accordance with industry standards
prevailing at the time of bid. The Department has the authority to inspect all Materials and every
detail of the Work. The Department may reject the finished product if any of the components do
not comply with the specifications. The Department may reject materials not conforming to the
Specifications at any time.
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