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APPENDIX A
Description of Materials, Supplies, Equipment and Bid Price

Contractor ______________________________________________

SCHEDULE OF ITEMS

The Department will reject bids if any one of the following occurs:  
a) the Bid is not Delivered to the precise location and by the precise time set forth 

in the Notice to Contractors or any applicable Bid Amendment, 
b) the Bid is not signed, or
c) the unit price for any item is not provided or is unreadable.

Do not make handwritten changes to the bid documents.

The Bidder will have no opportunity to cure the above Non-curable Bid Defects.  For 
clarification, questions, comments/recommendations use the “Request for Information” form as 
directed in the Bid Book instructions.  For a related provision see Standard Specification, Section 
102.11 – Bid Responsiveness.

Item Quantity Price
WIN 23682.00 – Expansion Joint Armor & 
Hardware – Fabrication & Delivery

1 Lump Sum $

WIN 25402.00 – Expansion Joint Armor & 
Hardware – Fabrication & Delivery

1 Lump Sum $

WIN 25446.00 – Expansion Joint Armor & 
Hardware – Fabrication & Delivery

1 Lump Sum $

WIN 25440.00 – Expansion Joint Armor & 
Hardware – Fabrication & Delivery

1 Lump Sum $

TOTAL
$

___________________________________ _______________________ _______
(Print Respondent’s Name and Title)                            (Signature)                           (Date)
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Maine Business and Economic Impact - Bidder Information

Maine Business and Economic Impact Circle one answer for each row
% of employees which are Maine Residents 0

0 points
1 – 74%
1 points

75 – 100 %
2 points

% of payroll paid to Maine Residents last calendar year 0
0 points

1 – 74%
1 points

75 – 100 %
2 points

Bidder currently pays Maine Income or corporate taxes No
0 points

Yes
2 points

Bidder currently pays property taxes to government 
entities in Maine No

0 points
Yes

2 points

Bidder currently purchases services and/or supplies 
from Maine businesses

No
0 points

Yes
2 points

Scoring

The Bids will be scored on the basis of the following weighted criteria:
Criteria Weight
1. Price 90%
2. Economic Impact within the State of Maine 10%

The scoring formula for price is: (Lowest submitted cost bid / Cost of bid being scored) x 90 = 
pro-rated score. The contract award will be made to the bidder whose Bid receives the 
Committee’s highest score following the final review. 
 
Maine Business and Economic Impact Consideration: The Maine Business and Economic 
Impact Consideration for this Bid will be scored based on the information provided by Bidders in 
Appendix A, Maine Business and Economic Impact Consideration and the point allocations.

Bidder shall indicate their Maine business and economic impact by answering the questions 
found on the Maine Business and Economic Impact - Bidder Information section found in 
Appendix A.  The Bidder shall not make variations or alterations when responding to these 
questions.  The use of this information in making contract award decisions is required in 
accordance with Executive Order 2017-003, which states “Evaluators of competitive bids for 
goods and services shall give consideration to the investment in the State by business enterprises 
as a best-value criterion.  Consideration for Maine business enterprises may result in low cost or 
top scoring bids not being considered as the best-value for the State of Maine.”
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Description The Contractor shall furnish, fabricate and deliver all bridge expansion joint armor 
and associated hardware shown on the following four plan sets:

Harrington, Bridge #1540 – US Route 1A over Harrington River
Dover-Foxcroft, Bridge #5287 – Cass Notch Crossing over Maine Central RR
T2 R8 NWP, Bridge #6073 – I-95 Southbound over Mattamiscontis Stream
Eagle Lake, Bridge #2597 – US Route 11 over Fish River

The steel expansion joint armor and hardware shall meet the requirements of this Contract, the 
Plans, the State of Maine, Department of Transportation, Standard Specifications & Standard 
Details, November 2014 Edition including, but not limited to Section 520 Expansion Devices –
Non-Modular as updated through advertisement, Supplemental Specification and Special 
Provisions. 

Steel does not have to conform to “Buy America” requirements.

Steel does not require hot-dip galvanizing.

Department does not require fastener assemblies for testing.

The Contractor shall provide the Department with a five (5) calendar day notice prior to start of 
production. (Call or email Joel Veilleux @ 207-592-2855 or joel.r.veilleux@maine.gov.)

Delivery
Delivery of finished products shall be within the timeframe stated in Section B. Time of the 
Contract. The Contractor shall notify and deliver to MaineDOT as follows:

Projects: WIN 23682.00 - Harrington, WIN 25402.00 - Dover/Foxcroft, WIN 25446.00 -
T2 R8 NWP
Location: Region 4, Carmel Bridge Maintenance Lot at 991 Fuller Road in Carmel, ME.
Contact: Mike Thompson, Bridge Transportation Operations Manager of Region 4, 207-
712-6604 or Michael.Thompson@maine.gov a minimum of 48 hours prior to delivery.

Project: WIN 25440.00 – Eagle Lake
Location: Region 5, Presque Isle Bridge Maintenance Lot at 33 Spruce Street in Presque 
Isle, ME.
Contact: Joe Tedford, Bridge Transportation Operations Manager of Region 5, 207-592-
3576 or Joseph.Tedford@maine.gov a minimum of 48 hours prior to delivery.

Alternative contacts are: Joel Veilleux, 207-592-2855 or Joe Prescott, 207-592-1853.

The Contractor shall deliver the materials only during the following times: Monday through 
Thursday, 7:00 AM through 3:30 PM except for they may not deliver on Maine State 
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Government holidays, or government closure days. The Department will off-load the materials
at the delivery site.  

Contract Administrator
The contract administrator for this contract will be:

Name: Joel Veilleux
Title:  Sr. Structural Engineer
Address: Maine Department of Transportation

16 State House Station, Augusta, ME 04333-0016

Invoices and Payments The Contractor shall submit an itemized bill to the Department for 
materials following delivery for approval and payment. At a minimum, invoices shall include 
the following information:

Contractor name, address & Contract Number
Invoice Date & Number
Project Town & WIN
Work item/description
Dates of Delivery

The Department will pay based upon the materials delivered at the prices bid and the invoices 
approved. Payments to the Contractor shall be full compensation for furnishing all labor, 
equipment, materials, services, and incidentals used to supply the materials under the Contract in 
a complete and acceptable manner, and for all risk, loss, damage, or expense of any kind arising 
from the nature or prosecution of the Work. The Department may withhold payments claimed 
by the Contractor on account of incomplete or incorrect invoices or materials that are defective 
or not in conformance with the contract.

Material Quality Materials and manufactured products shall be new unless otherwise specified, 
free from defect, and in conformity with the contract. If there is no applicable standard set forth 
in this Contract for a particular item, then the item shall be in accordance with industry standards 
prevailing at the time of bid. The Department has the authority to inspect all Materials and every 
detail of the Work. The Department may reject the finished product if any of the components do 
not comply with the specifications. The Department may reject materials not conforming to the 
Specifications at any time.
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