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APPENDIX A
Description of Materials, Supplies, Equipment and Bid Price

Contractor _____________________________________________________

SCHEDULE OF ITEMS

The Bid must be Delivered to the precise location and by the precise time set forth in the
Notice to Contractors or any applicable Bid Amendment.
Required unit prices, lump sum prices and/or bid amounts must be provided and legible.
Do not make handwritten changes to the bid documents.

Bidders are required to bid all Items.

Item Description Approx. 
Quantity 
and Units

Unit Price Bid Amount

534.71 Precast Concrete Box Culvert –
Fabrication and Delivery (Amherst)

1 LS $ $

534.71 Precast Concrete Box Culvert –
Fabrication and Delivery (Belfast, 
Goose River)

1 LS $ $

534.71 Precast Concrete Box Culvert –
Fabrication and Delivery (Belfast, 
Sheldon)

1 LS $ $

534.71 Precast Concrete Box Culvert –
Fabrication and Delivery (Dixfield)

1 LS $ $

TOTAL
$

Paper bids must be signed in pen and ink.  Signatures shall be original.  Stamped and copied
signatures will not be accepted.

________________________________________ ___________________
Signature    Date

_______________________________________________________________________
(Print Bidder’s Name and Title)

Bids are not accepted by email or FAX. If a paper Bid is to be sent express, please take note that 
overnight services do not always arrive in time.  Packages using express services should be sent to Maine 
Department of Transportation, 24 Child Street, Augusta, Maine.  

See bid instructions on about page three of the bid book. 
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Description The Contractor shall furnish and deliver the materials listed in the Schedule of Items 
in this Appendix in accordance with the contract documents.  The structures shall meet the 
requirements of this Contract, the Plans, the State of Maine, Department of Transportation, 
Standard Specifications, November 2014 Edition including, but not limited to Section 712.061 – 
Structural Precast Units and Standard Details November 2014 Edition as updated through 
advertisement, Supplemental Specifications, and Special Provisions including, but not limited to 
Special Provision, Section 534, Precast Structural Concrete (Precast Structural Concrete Box 
Culvert, Fabrication and Delivery). 

Delivery  The actual delivery date of the materials shall be determined by the project schedules 
and coordinated with the MaineDOT in conjunction with the Department’s Contractors responsible 
for installing the precast units. The Department foresees multiple Contractors, as each location
may be bid separately. The delivery dates are expected to be between July 2020 and September
2020, unless otherwise notified.  If construction on any of the subject projects is delayed and the 
precast units are not able to be delivered and installed, the Manufacturer shall store the precast 
units for the delayed project until a date not later than September 30, 2021. 

The Manufacturer shall deliver the precast units to the project sites on a weekday (Monday to 
Friday) in coordination with the onsite Contractors who are installing the precast units.  The precast 
units shall be delivered to these project sites by the manufacturer: 

Project:  Amherst, Half Mile Brook Bridge #6246, Federal Project 021870.00
Location: Located on Route 9, 0.05 of a mile east of Hayne Brook Road. 

Project: Belfast, Goose River Bridge #2319, Federal Project 021874.00 
Location: Located on Routes 1&3, 0.15 of a mile east of Mitchell Street. 

Project: Belfast, Sheldon Bridge #5557, Federal Project 021666.00 
Location: Located on Poors Mills Road, 0.89 of a mile east of Shepard Road. 

Project: Dixfield, Durrells Mill Bridge #0658, Federal Project 022234.00 
Location: Located on Norton Road, 0.04 of a mile northwest of Main Street. 

MaineDOT in conjunction with the Department’s Contractors installing the precast units must give 
the Manufacturer a minimum of 7 calendar days’ notice of when each structure shall be delivered.

The Contractors who are installing the precast units shall be responsible for unloading each precast 
unit at or near the project site in a timely fashion.  Any incidental materials needed to temporarily 
store the precast units at the project site shall be provided by the Contractor responsible for 
installation. 

The Manufacturer will supply MaineDOT Project Manager, Jason Stetson, at (207) 215-8818, with 
the appropriate project submittals. Alternative contact is: Devan Eaton, Project Manager, (207) 
624-3458.  MaineDOT shall provide the Manufacturer with the contact information for the
Contractors responsible for installation of the precast concrete box culverts upon award of the
installation Contracts.
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Contract Administrator
The contract administrator for this contract will be:

Name:  Jason Stetson  
Title:    Project Manager
Address: Maine Department of Transportation 

16 State House Station, Augusta, ME 04333 

Invoices and Payments The Contractor shall submit an itemized bill to the Department for 
materials following delivery for approval and payment.  At a minimum, invoices shall include the 
following information:

Contractor Name, Address & Contract Number 
Invoice Date & Number  
Dates of Delivery     

The Department will pay based upon the materials delivered at the prices bid and the invoices 
approved. Payments to the Contractor shall be full compensation for furnishing all labor, 
equipment, materials, services, and incidentals used to supply the materials under the Contract in 
a complete and acceptable manner, and for all risk, loss, damage, or expense of any kind arising 
from the nature or prosecution of the Work. The Department may withhold payments claimed by 
the Contractor on account of incomplete or incorrect invoices or materials that are defective or not 
in conformance with the contract. 

Material Quality Materials and manufactured products shall be new unless otherwise specified, 
free from defect, and in conformity with the contract. If there is no applicable standard set forth in 
this Contract for a particular item, then the item shall be in accordance with industry standards 
prevailing at the time of bid.  The Department has the authority to inspect all Materials and every 
detail of the Work.  The Department may reject the finished product if any of the components do 
not comply with the specifications.  The Department may reject materials not conforming to the 
Specifications at any time.

Liquidated Damages Except as expressly provided otherwise in this Contract, the Contractor 
shall owe the Department Damages in the per diem amount listed specified in Standard 
Specification, Section 107.7.2  - Schedule of Liquidated Damages for each Calendar Day that any 
portion of the Materials that are delivered after the delivery date specified in the Contract.  This 
will be deducted from amounts otherwise due the Contractor.  Permission for the Contractor to 
deliver the Materials after the Contract Delivery Date shall not waive the Department’s rights to 
assess Damages.
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