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APPENDIX A 
Description of Materials, Supplies, Equipment and Bid Price 

 
 

Contractor  
 

SCHEDULE OF ITEMS  
 

 The Bid must be Delivered to the precise location and by the precise time set forth in the 
Notice to Contractors or any applicable Bid Amendment. 

 Required unit prices, lump sum prices and/or bid amounts must be provided and legible.  
 Do not make handwritten changes to the bid documents.   

 
 

Item Description Approx. 
Quantity 
and Units 

Unit Price Bid Amount 

534.71 Precast Concrete Box Culvert – 
Fabrication and Delivery   

1 LS $ $ 

 
TOTAL 

$ 

 
Bids are not accepted by email or FAX. If a paper Bid is to be sent express, please take note that overnight 
services do not always arrive in time.  Packages using express services should be sent to Maine Department 
of Transportation, 24 Child Street, Augusta, Maine.   
 
By signing below, the Bidder (1) represents that the Bidder has examined the Contract Agreement contained in the Bid 
Documents, the Contract, all documents referenced in said Contract, and the site and scope of work, (2) does hereby bid 
and offer to enter into this contract to construct and/or perform the Work in strict accordance with the terms and conditions 
of this Contract at the unit prices bid in the attached “Schedule of Items”, (3) represents that the Bidder has given the 
Department notice of any errors or ambiguities related to the documents or the work that have been discovered by the 
Bidder, (4) represents that the above-named organization is the legal entity entering into the resulting contract with the 
Department if they are awarded the contract and, (5) represents that the undersigned is authorized to enter contractual 
obligations on behalf of the above-named organization. 
 
Bidder acknowledges that the properly completed and signed Schedule of Items provided with the Bid constitutes the 
Bidder’s offer and that this offer shall remain open for 30 calendar days after the date of opening of bids.    
 
The Bidder hereby certifies, to the best of its knowledge and belief that:  the Bidder has not, either directly or indirectly, 
entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of competitive bidding 
in connection with its bid, and its subsequent contract with the Department. 
 

 
Use pen and ink to complete paper bids.  Signatures shall be original.  Stamped and copied signatures will not be 

accepted. 
 

________________________________              _____________ 
                 Signature                                                                                          Date 

 
___________________________________________________________________________________ 

(Print Bidder’s Name and Title) 
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Description    The Contractor shall furnish and deliver the materials listed in the Schedule of Items 
in this Appendix in accordance with the contract documents.  The structure must meet the 
requirements of this Contract, the Plans, the State of Maine, Department of Transportation, 
Standard Specifications, March 2020 Edition including, but not limited to Section 712.061 – 
Structural Precast Units and Standard Details March 2020 Edition as updated through 
advertisement, Supplemental Specifications, and Special Provisions including, but not limited to 
Special Provision, Section 534, Precast Structural Concrete (Precast Structural Concrete Box 
Culvert, Fabrication and Delivery). 
 
Delivery   The materials shall be ready for delivery on or before July 10, 2023.  The actual delivery 
date of the materials shall be determined by the project schedule and coordinated with the 
MaineDOT in conjunction with the Department’s Contractor responsible for installing the precast 
units. The delivery date is expected to be between July 15, 2023 and August 30, 2023.   
 
The manufacturer shall deliver the precast units to the project site on a weekday (Monday to 
Friday) in coordination with the field site Contractor who is installing the precast units.  The 
precast units shall be delivered to the project site by the manufacturer:  

Project:  Arundel, Log Cabin Road, State Project No. 25397.00 

Location: Located on Log Cabin Road, 0.04 miles south of Old Post Road. 

Date:  Must be ready for delivery by July 10, 2023 (Contractor and manufacturer will 
decide exact date and time.) 

 
The onsite contractor must give the manufacturer 7 calendar days’ notice of when the structure 
shall be delivered. 
 
The contractor who is installing the precast units shall be responsible for unloading the precast 
units at or near the project site in a timely fashion.  Any incidental materials needed to temporarily 
store the precast units at the project site shall be provided by the Contractor. 
 
The Manufacturer will supply MaineDOT Fabrication Engineer, Joseph Stilwell at 
Joseph.R.Stilwell@maine.gov, Region 1 Senior Project Manager, LaRay Hamilton at 
LaRay.Hamilton@maine.gov, and Ryan Hodgman, Region 1 Project Manager with the 
appropriate project submittals via email, unless otherwise approved.  MaineDOT shall provide the 
manufacturer with the contact information for the contractor responsible for installation of the 
precast concrete box culvert upon award of the installation Contract. The Manufacturer shall 
coordinate delivery of the materials with the contractor responsible for installation of the precast 
concrete box culvert and notify the MaineDOT Fabrication Engineer, Joseph Stilwell and 
MaineDOT Region 1 Senior Project Manager, LaRay Hamilton, and Ryan Hodgman, Region 1 
Project Manager.    
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Contract Administrator  
The contract administrator for this contract will be: 
 Name:  LaRay Hamilton      
 Title:    Senior Project Manager 
 Address:  Maine Department of Transportation 

51 Pleasant Hill Road 
Scarborough, ME 04070 

 
The Department may assign a designated alternate to the Contract Administrator.  The Contractor 
will be notified of any such change. 
 
 
Invoices and Payments  The Contractor shall submit an itemized invoice to the Department for 
materials following fabrication and/or delivery for approval and payment.  At a minimum, invoices 
shall include the following information: 

 
Contractor name, address & Contract Number 

 Invoice Date & Number 
Items or portions of Items at the Contract Prices  

 Invoice Amount 
Dates of Delivery, when applicable      

 
All invoices shall be submitted via email to the following: 
 
 Joseph R. Stilwell 

Fabrication Engineer 
joseph.r.stilwell@maine.gov 
 

The Department will pay based upon the materials fabricated and/or delivered at the prices bid and 
the invoices approved pursuant to the State of Maine Standard Specifications and the Contract.  
Payments to the Contractor shall be full compensation for furnishing all labor, equipment, 
materials, services, and incidentals used to supply the materials under the Contract in a complete 
and acceptable manner, and for all risk, loss, damage, or expense of any kind arising from the 
nature or prosecution of the Work.  The Department may withhold payments claimed by the 
Contractor on account of incomplete or incorrect invoices or materials that are defective or not in 
conformance with the Contract. 
 
The Department may assign a designated alternate to receive invoices.  The Contractor will be 
notified of any such change. 
 
   
Material Quality Materials and manufactured products shall be new unless otherwise specified, 
free from defect, and in conformity with the contract. If there is no applicable standard set forth in 
this Contract for a particular item, then the item shall be in accordance with industry standards 
prevailing at the time of bid.  The Department has the authority to inspect all Materials and every 
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detail of the Work.  The Department may reject the finished product if any of the components do 
not comply with the specifications.  The Department may reject materials not conforming to the 
Specifications at any time. 
 
 
Liquidated Damages   Except as expressly provided otherwise in this Contract, the Contractor 
shall owe the Department Damages in the per diem amount listed specified in Standard 
Specification, Section 107.7.2  - Schedule of Liquidated Damages for each Calendar Day that any 
portion of the Materials that are delivered after the delivery date specified in the Contract.  This 
will be deducted from amounts otherwise due the Contractor.  Permission for the Contractor to 
deliver the Materials after the Contract Delivery Date shall not waive the Department’s rights to 
assess Damages. 
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