



**OPERABLE UNIT 1 REMEDIATION – CALLAHAN MINE SUPERFUND SITE, BROOKSVILLE,  
MAINE  
BID SCHEDULE**

ITEM NO.	DESCRIPTION	APPROX. QUANTITY	UNIT	UNIT PRICE (NUMERALS)	TOTAL AMOUNT
1	Mobilization	1	LS		
2	Remedial Action Work Plans	1	LS		
3	Erosion and Sedimentation Control	1	LS		
4	Clearing and Grubbing	4.75	AC		
5	Rough Grading	4.75	AC		
6	Residential Use Area Excavation and Stockpiling	2,100	CY		
7	Ore Pad Removal and Stockpiling	16,700	CY		
8	Common Borrow	3,800	CY		
9	Interim Stockpile Cover	1,100	CY		
10	16 oz Non-Woven Geotextile	60,000	SF		
11	60 mil HDPE Geomembrane	60,000	SF		
12	Double Sided Geocomposite	60,000	SF		
13	Aggregate Base	250	CY		
14	Aggregate Subbase	600	CY		
15	Topsoil	820	CY		
16	Restoration	4.75	UNIT		
17	Boat Ramp	1	ALLOW	\$50,000	\$50,000
18a	Wastewater Treatment and Disposal Fasnacht Tax Map 9 Lot 28	1	LS		
18b	Wastewater Treatment and Disposal Sandecki & Betts Tax Map 9 Lot 29	1	LS		
18c	Wastewater Treatment and Disposal Peters Tax Map 9 Lot 31	1	LS		
18d	Wastewater Treatment and Disposal Gray Tax Map 9 Lot 32	1	LS		



**OPERABLE UNIT 1 REMEDIATION – CALLAHAN MINE SUPERFUND SITE, BROOKSVILLE,  
MAINE  
BID SCHEDULE**

ITEM NO.	DESCRIPTION	APPROX. QUANTITY	UNIT	UNIT PRICE (NUMERALS)	TOTAL AMOUNT
19	PCB $\geq$ 50 ppm Excavation	500	CY		
20	PCB $\geq$ 50 ppm Disposal	500	CY		
21	PCB $\leq$ 50 ppm Excavation	4,000	CY		
22	PCB $\leq$ 50 ppm Disposal	4,000	CY		
23	Demolition	1	LS		
24	Remedial Action Report	1	LS		

**TOTAL BID** \_\_\_\_\_

<b>ALTERNATE A – OLD MINE ROAD PAVING</b>					
A1	2" 19 mm HMA	175	TON		
A2	1½" 12.5 mm HMA	130	TON		

**Total Alternate A** \_\_\_\_\_