GENERAL CONSTRUCTION NOTES

1.  For easements, construction limits, and right of way lines, refer to the
Right of Way Map.

~ The following note is used when the clearing quantity is 0.5 acre or less and
is to be incidental to Contract items. ~

2.  The clearing limits as shown on the plans are approximate. The exact limits
will be established in the field by the Resident. Payment for clearing will be
considered incidental to Contract items.

~ The following note is used when the clearing quantity is more than 0.5 acre
and a pay item for clearing is to be included. ~

3.  The clearing limits as shown on the plans are approximate. The actual
clearing limits for payment will be established in the field by the Resident.

4.  All utility facilities shall be adjusted by the respective utilities unless
otherwise noted.

~ The following note should be used on projects that do not have a separate sign
schedule ~

5.  Existing signs within the Project limits shall be removed and reset as
directed by the Resident. Payment for removal and reinstallation of existing
signs will be considered incidental to the Contract. No separate payment will be
made.

~ The following note is to be used when removing an existing aluminum bridge
rail. The Designer should check with Bridge Maintenance to verify the need for
this note, and include a special provision with the pay item. ~

6.  All aluminum bridge rail, rail posts, and associated hardware which are to
be removed shall be carefully salvaged by the Contractor and will remain the
property of the Department.

7.  Do not excavate for Aggregate Subbase Course where existing material is
suitable as determined by the Resident.

8.  In areas where the Resident directs the Contractor not to excavate to the
subgrade line shown on the plans, payment for removing existing pavement,
grubbing, shaping, ditching, and compacting the existing subbase and layers of
new subbase 6 inches or less thick will be made under appropriate equipment
rental items.

~ The following note should be used when good drainage is needed in the roadway 
embankment. Make sure the estimated quantities match up with the limit set in the 
note. ~

9.  All embankment material, except as otherwise shown, placed below EL. XX
shall be Granular Borrow meeting the requirements of Standard Specifications
Subsection 703.19, Granular Borrow, for Material for Underwater Backfill.

~ The following two notes are used in conjunction with Standard Details
610(2-4). ~

10.  Place riprap on sideslopes up to EL. XX.

11.  Construct the riprap shelf at each abutment at EL. XX.

~ The following note is used when unscreened gravel such as aggregate subbase
gravel is designated as surface material in the shoulders. ~
 
12.  Stones which cannot be rolled or compacted into the surface of the shoulder
shall be removed by hand raking. Payment for hand raking will be considered
incidental to Pay Item 304.10, Aggregate Subbase Course - Gravel.

13.  Place loam 2 inches deep on all new or reconstructed sideslopes or as
directed by the Resident.

14.  Erosion Control Mix may be substituted in those areas normally receiving
loam and seed as directed by the Resident. Placement shall be in accordance with
Standard Specifications Section 619, Mulch. Payment will be made under Pay Item
619.14, Erosion Control Mix.

15.  Place a 24 inch wide strip of Erosion Control Blanket on the sideslopes
along the top of the riprap and behind the wingwalls.

~ The following note is used for using Reduced Berm Offsets (see figure 2-7 in
the BDG). ~

16.  Guardrail posts as shown in the Standard Details shall be modified from the
indicated length of 7 feet to a length of 8 feet with an embedment of 5.25 feet.
Payment will be considered incidental to the guardrail pay items.
 
~ Use the following note when the Corridor Priority is 1-4 or a Corridor
Priority 5 when the future AADT is greater than or equal to 1,000. ~

17.  A MASH compliant guardrail end treatment shall be installed concurrently
with the placement of each section of beam guardrail.

~ Use the following note on a Corridor Priority 5 when the future AADT is less
than 1,000. ~

18.  A Low Volume Guardrail End shall be installed concurrently with the
placement of each section of beam guardrail.

19.  Where it is apparent that runoff will cause continual erosion, Erosion
Control Blanket, seeded gutters, riprap downspouts, and other gutters lined with
Stone Ditch Protection shall be constructed after paving and shoulder work is
completed. Payment will be made under the appropriate Contract items.

20.  Protective Coating for Concrete Surfaces shall be applied to the following
areas:

   All exposed surfaces of concrete curbs and sidewalks,
   Fascias down to the drip notch,
   All exposed surfaces of Concrete Transition Barriers,
   Concrete wearing surfaces,
   Concrete barrier railing,
   Top of abutment backwalls and wingwalls, and
   To one foot below the ground on vertical walls against earth.

~ The following 6 notes are used as needed. ~
 
21.  Project information referred to below may be accessed at the following
MaineDOT web address: http://www.maine.gov/mdot/contractors/

22.  The existing bridge plans may be accessed at the MaineDOT web address. The
plans are reproductions of the original drawings as prepared for the
construction of the bridge. It is very unlikely that the plans will show any
construction field changes or any alterations which may have been made to the
bridge during its life span.

23.  Reports on hydrology and/or hydraulics applicable to the bridge site may be
accessed at the MaineDOT web address. The reports are based on MaineDOT's
interpretation of the information obtained for the subject site. No assurance is
given that the information or the conclusions of the report will be
representative of actual conditions at the time of construction.

24.  The bridge deck evaluation report of the existing bridge may be accessed at
the MaineDOT web address. The report contains visual inspection information and
deck core data of the bridge. There is no assurance that the information or data
is a true representation of the conditions of the entire deck.

25.  The project geotechnical report titled: Name of Report(s), Soils Report
20XX-XX, Date(s) may be accessed at the MaineDOT web address.

26.  Geotechnical information furnished or referred to in this plan set is for
the use of the Bidders and the Contractor. No assurance is given that the
information or interpretations will be representative of actual subsurface
conditions at the construction site. MaineDOT will not be responsible for the
Bidders' or Contractor's interpretations of, or conclusions drawn from, the
geotechnical information. The boring logs contained in the plan set present
factual and interpretive subsurface information collected at discrete locations.
Data provided may not be representative of the subsurface conditions between the
boring locations.

~ The following note is to be used whenever Lump Sum items are included in the
Contract. ~

27.  Quantities included for pay items measured and paid for by Lump Sum are
estimated quantities and are provided by MaineDOT for informational purposes
only. Lump Sum pay items will be paid for at the Contract Bid amount, with no
addition or reduction in payment to the Contractor if the actual final
quantities are different from the MaineDOT provided estimated quantities, except
as follows:

   a. If a Lump Sum pay item is eliminated, the requirements of Standard
   Specifications Section 109.2, Elimination of Items, will take precedence.

   b. If other Contract Documents specifically allow a change in payment for a
   Lump Sum pay item, those requirements will be followed.

   c. If a design change results in changes to estimated quantities for Lump Sum
   pay items, price adjustments will be made in accordance with Standard
   Specifications Section 109.7, Equitable Adjustments to Compensation and Time.

~ Include a cofferdam pay item when a cofferdam is clearly required, and
identify the location of the cofferdam in the pay item description. When the
need for a cofferdam is in question, no pay item will be included, and the
following note shall be used. Should both situations arise in the same Contract,
the note shall be modified to clearly identify for which cofferdam payment is
incidental. ~

28.  All costs for cofferdams, including pumping, maintenance, related temporary
soil erosion and water pollution controls, and removal, will not be paid for
directly, but will be considered incidental to related Contract items.

~ The following note is to be used when a demolition plan is necessary for
removal of the existing bridge. This includes trusses, large arch bridges,
suspension bridges, bridges that are very close to other structures that are to
remain in place, etc. ~

29.  The Contractor shall submit a Bridge Demolition Plan to the Resident at
least 10 business days prior to the start of demolition work. The plan shall
outline the methods and equipment to be used to remove and dispose of all
materials included in the existing bridge. No work related to the removal of the
bridge shall be undertaken by the Contractor until MaineDOT has reviewed the
Bridge Demolition Plan for appropriateness and completeness. Payment for all
work necessary for developing, submitting, and finalizing the Demolition Plan
will be considered incidental to the bridge removal pay item.

~ The following note is to be used when the existing bridge to be removed
contains lead-based paint. Modify the note for rehabilitation projects as
necessary. ~

30.  The existing bridge shall be removed by and become the property of the
Contractor. The steel portions of the existing bridge may be coated with a lead-
based paint system. The Contractor is responsible for the containment, proper
management and disposal of all lead-contaminated hazardous waste generated by
the process of demolishing the bridge. The Contractor is responsible for
implementing appropriate OSHA mandated personal protection standards related to
this process. Once the existing bridge is removed, the Contractor is solely
responsible for the care, custody, and control of the components of the existing
bridge and any hazardous waste generated as a result of the storage, recycling,
or disposal of the bridge components, including lead-coated steel. The
Contractor shall recycle or reuse the steel in accordance with the Maine
Department of Environmental Protection's "Maine Hazardous Waste Management
Regulations," Chapter 850. A copy of this regulation is available at MaineDOT's
offices on Child Street in Augusta. Payment for all labor, materials, equipment,
and other costs required to remove and dispose of the existing bridge will be
considered incidental to the bridge removal pay item.

~ The following note is to be used when there is a survey monument attached to 
the existing bridge. ~

31.  The Resident shall be informed a minimum of 2 weeks prior to performing any 
Work that may disturb any survey control markers on the project. The Geodetic 
Control and Survey Data section shall also be notified using the phone number on 
the MaineDOT website so that they can set a temporary benchmark. Disturbed 
markers will remain the property of the Department and shall be transferred to 
the Resident to return the marker to the Senior Geodetic Technician.
