

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 16 STATE HOUSE STATION AUGUSTA, MAINE 04333-0016

Bruce A. Van Note
COMMISIONER

October 7, 2019

Subject: Culvert Slip Line & Slope

Stabilization

State WIN: 023786.00 Location: Robbinston Amendment No. 1

Dear Sir/Ms.:

Please make the following changes to the Bid Documents:

In the Bid Book:

On pages 46 & 47, in SPECIAL PROVISION - SECTION 509 - CULVERT SLIPLINING, in the section "Basis of Payment", **DELETE** the following:

- c. Widening shoulder for flared end terminal.
- d. Installing guardrail and terminal end.
- e. Design, construction, maintenance and removal of cofferdams and Sediment Basins, including dewatering.
- h. Paving guardrail widening with 4" of HMA.

Make these changes in pen and ink.

The following questions have been received:

Question: Under item 509.202, culvert slip lining basis of payment: sub paragraph a: does this include the 60"x14' CMP? Can this be Option 111 HDPE?

Response: No, the 60" x 14' CMP will be provided by MaineDOT, to the job site. No, MaineDOT will provide a CMP.

Question: Under item 509.202, culvert slip lining basis of payment: sub paragraph c, d &I: can a detail be provided for this work showing location & type of end treatment including amount of removing & resetting of guardrail?

Response: Sub paragraph c & d, see above changes. Item (i), under the 509.202- Removing and Resetting Existing Guardrail, it is up to the Contractor to decide if they want to take down the guardrail to do the work.

Question: Sub paragraph h: will a paving specification be added for the guardrail widening and will a waiver for the seasonal time limitation be granted.

Response: See above changes. Due to the lateness in the season, MaineDOT will repair guardrail shoulder area in the Spring of 2020 at their expense.

Question: Subparagraph e: says cofferdams incidental to slip lining but there are pay items for them. Will they be paid for under the cofferdam items?

Response: See above changes. Cofferdams will be paid for under Item 511.07.

Consider these changes and information prior to submitting your bid on October 16, 2019.

Sincerely,

George M. A. Macdougall P.E.

Contracts & Specifications Engineer